New Jersey Department of Transportation DATE 07/14/11
PAGE 118 -1
TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
CONTRACT TIME 09/30/13 COMPLETION DATE
CONTRACT DESCRIPTION URBAN PROJECT (S) BR-7091(166)
ROUTE 35 OVER CHEESEQUAKE CREEK BRIDGE REHABILITATION
CONTRACT NO. 047063680 PAVING & STRUCTURES
BOROUGH OF SAYREVILLE & TOWNSHIP OF OLD BRIDGE, MIDDLESEX
COUNTY
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 A3063 AGATE CONSTR CO INC $ 25,493,808.28 100.0000%
2 A5969 ANSELMI & DECICCO INC $ 26,823,193.50 105.2145%
3 12943 IEW CONSTR GP, INC $ 26,918,673.87 105.5891%
4 Cc7279 J.F.CREAMER & SON JOINT VENTURE WITH JOSEPH M. SANZARI, INC $ 28,443,842.60 111.5716%
5 R2258 J H REID GENERAL CONTRACTOR $ 29,282,628.07 114.8617%
6 K4645 KISKA CONSTRUCTION, INC $ 30,310,000.00 118.8916%
7 U5944 UNION PAVING & CONSTR CO INC $ 32,182,929.00 126.2382%
| ( 1 ) A3063 I ( 2 ) A5969 | ( 3 ) 12943
|AGATE CONSTR CO INC |ANSELMI & DECICCO INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 80000.00000 80000.00| 150000.00000 150000.00| 119233.36000 119233.36
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 0.01000 0.01] 15000.00000 15000.00| 0.01000 0.01
PROGRESS SCHEDULE | |
0005 153006P 15.000 U | 0.01000 0.15] 500.00000 7500.00| 0.01000 0.15
PROGRESS SCHEDULE UPDATE | |
0006 153012P 6780.000 HOUR | 0.01000 67.80]| 1.00000 6780.00] 0.01000 67.80
TRAINEES | | |
0007 154003P LUMP | 2548100.92000 2548100.92| 2700000.00000 2700000.00| 2750000.00000 2750000.00
MOBILIZATION | |
0016 157003M LUMP | 10000.00000 10000.00| 1500000.00000 1500000.00| 134209.32000 134209.32
CONSTRUCTION LAYOUT | |
0022 158069M 1.000 U© | 4500.00000 4500.00| 3000.00000 3000.00] 0.01000 0.01
OIL-WATER SEPARATOR | |
0024 158084M 325.000 CY | 20.00000 6500.00| 10.00000 3250.00] 0.01000 3.25
EROSION CONTROL SEDIMENT REMOVAL | |
0025 159003M 50.000 U | 1.00000 50.00] 110.00000 5500.00] 94.76000 4738.00
|

BREAKAWAY BARRICADE



New Jersey Department of Transportation DATE 07/14/11
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TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| 1 ) A3063 (¢ 2 ) A5969 | ( 3 ) I2943
|AGATE CONSTR CO INC |ANSELMI & DECICCO INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0026 159006M 151.000 U© | 1.00000 151.00] 50.00000 7550.00| 69.21000 10450.71
DRUM | | |
0027 159009M 150.000 U | 1.00000 150.00]| 15.00000 2250.00]| 15.97000 2395.50
TRAFFIC CONE | |
0028 159012M 1410.000 SF | 8.50000 11985.00]| 16.00000 22560.00] 9.05000 12760.50
CONSTRUCTION SIGNS | |
0029 159015M 2.000 U | 675.00000 1350.00]| 1000.00000 2000.00] 718.72000 1437.44
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0030 159021P 4095.000 LF | 70.00000 286650.00] 35.00000 143325.00]| 85.60000 350532.00
CONSTRUCTION BARRIER CURB | |
0031 159027M 4.000 U | 1500.00000 6000.00]| 5000.00000 20000.00] 0.01000 0.04
FLASHING ARROW BOARD, 4' X 8' | |
0032 159030M 2.000 U | 6000.00000 12000.00]| 12500.00000 25000.00] 776.47000 1552.94
PORTABLE VARIABLE MESSAGE SIGN | |
0033 159069M 4.000 U | 20000.00000 80000.00| 15000.00000 60000.00] 19059.22000 76236.88
TEMPORARY CRASH CUSHION, QUADGUARD 5 | |
BAYS X 24" WIDE | |
0034 159108M 4.000 U | 15000.00000 60000.00] 7500.00000 30000.00] 0.01000 0.04
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0035 159110M 305.000 LF | 100.00000 30500.00] 200.00000 61000.00] 159.71000 48711.55
TEMPORARY BEAM GUIDE RAIL | |
0036 159114M 1500.000 LF | 1.70000 2550.00| 2.50000 3750.00] 2.82000 4230.00
REMOVABLE BLACK LINE MASKING TAPE, 6" | |
0037 159120M 1500.000 LF | 1.20000 1800.00]| 2.00000 3000.00] 1.86000 2790.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0038 159126M 60648.000 LF | 0.20000 12129.60] 0.25000 15162.00] 0.19000 11523.12
TEMPORARY TRAFFIC STRIPES, 4" | |
0039 159132M 232.000 SF | 1.00000 232.00] 3.00000 696.00| 2.66000 617.12
TEMPORARY PAVEMENT MARKINGS | |
0040 159135M 200.000 U | 4.00000 800.00]| 5.00000 1000.00]| 53.24000 10648.00
TEMPORARY PAVEMENT MARKERS | |
0041 159138M 250.000 T | 90.00000 22500.00] 150.00000 37500.00] 94.75000 23687.50
HMA PATCH | |
0042 159141M 100.000 HOUR | 0.01000 1.00] 100.00000 10000.00] 86.89000 8689.00
TRAFFIC DIRECTOR, FLAGGER | |
0043 159144M 20.000 U | 250.00000 5000.00] 100.00000 2000.00] 159.71000 3194.20
|

EMERGENCY TOWING SERVICE



New Jersey Department of Transportation DATE 07/14/11
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TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT : Cl
SET-ASIDE
| ( 1 ) A3063 I ( 2 ) A5969 I ( 3 ) 12943
|AGATE CONSTR CO INC |ANSELMI & DECICCO INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0044 160003M LUMP | 6900.00000 6900.00| 6900.00000 6900.00]| 6900.00000 6900.00
FUEL PRICE ADJUSTMENT | |
0045 160006M LUMP | 30900.00000 30900.00] 30900.00000 30900.00] 30900.00000 30900.00
ASPHALT PRICE ADJUSTMENT | |
0046 161003P LUMP | 5000.00000 5000.00] 10000.00000 10000.00] 0.01000 0.01
FINAL CLEANUP | |
0047 201003P LUMP | 300000.00000 300000.00| 300000.00000 300000.00| 200000.00000 200000.00
CLEARING SITE | |
0048 202006M 250.000 cCY | 30.00000 7500.00]| 150.00000 37500.00] 0.01000 2.50
EXCAVATION, TEST PIT | |
0049 202009P 627.000 CY | 45.00000 28215.00] 25.00000 15675.00] 38.27000 23995.29
EXCAVATION, UNCLASSIFIED | |
0050 202021P 3077.000 SY | 35.00000 107695.00]| 25.00000 76925.00| 31.02000 95448.54
REMOVAL OF PAVEMENT | |
0051 202024M 250.000 T | 40.00000 10000.00] 15.00000 3750.00] 71.96000 17990.00
DISPOSAL OF REGULATED MATERIAL | |
0052 202030M 5.000 U | 750.00000 3750.00] 800.00000 4000.00] 532.38000 2661.90
SOIL SAMPLING AND ANALYSES, REGULATED | |
0053 203021P 285.000 CY | 30.00000 8550.00 | 75.00000 21375.00] 50.57000 14412.45
I-14 SOIL AGGREGATE | |
0055 301006P 26.000 CY | 40.00000 1040.00]| 45.00000 1170.00]| 63.23000 1643.98
SUBBASE | | |
0056 302033P 600.000 SY | 7.00000 4200.00 | 15.00000 9000.00| 12.73000 7638.00
DENSE-GRADED AGGREGATE BASE COURSE, 4" | |
THICK | | |
0057 302042P 2558.000 SY | 7.50000 19185.00]| 20.00000 51160.00] 17.10000 43741.80
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0058 304006P 600.000 sY | 60.00000 36000.00] 60.00000 36000.00] 60.69000 36414.00
CONCRETE BASE COURSE, 9" THICK | |
0059 401009P 10960.000 sSY | 6.25000 68500.00] 7.00000 76720.00] 2.13000 23344.80
HMA MILLING, 3" OR LESS | |
0060 401012P 3942.000 SY | 9.25000 36463.50] 8.00000 31536.00] 3.19000 12574.98
HMA MILLING, MORE THAN 3" TO 6" | |
0061 401024M 1500.000 LF | 1.00000 1500.00]| 1.50000 2250.00] 1.92000 2880.00
SEALING OF CRACKS IN HOT MIX ASPHALT | |
SURFACE COURSE | |
0062 401027M 6500.000 LF | 0.50000 3250.00] 1.50000 9750.00] 1.38000 8970.00
|

POLYMERIZED JOINT ADHESIVE
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TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| 1 ) A3063 (¢ 2 ) A5969 | ( 3 ) I2943
|AGATE CONSTR CO INC |ANSELMI & DECICCO INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0063 401030M 1100.000 GAL | 0.01000 11.00] 2.00000 2200.00] 0.11000 121.00
TACK COAT | |
0064 401060M 2518.000 T | 120.00000 302160.00] 90.00000 226620.00] 90.50000 227879.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0065 401090M 1427.000 T | 110.00000 156970.00]| 86.00000 122722.00]| 90.50000 129143.50
HOT MIX ASPHALT 19 M 76 INTERMEDIATE | |
COURSE | | |
0066 401099M 829.000 T | 95.00000 78755.00| 75.00000 62175.00] 85.18000 70614.22
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0067 401108M 30.000 U | 205.00000 6150.00] 100.00000 3000.00] 133.10000 3993.00
CORE SAMPLES, HOT MIX ASPHALT | |
0068 452003M 75.000 SY | 350.00000 26250.00] 400.00000 30000.00] 389.44000 29208.00
PARTIAL DEPTH CONCRETE REPAIR | |
0069 453003M 75.000 SY | 275.00000 20625.00]| 400.00000 30000.00] 287.49000 21561.75
FULL DEPTH CONCRETE PAVEMENT REPAIR, | |
CONCRETE CLASS B | |
0070 454003M 100.000 U© | 160.00000 16000.00]| 150.00000 15000.00] 167.17000 16717.00
RETROFIT DOWEL BAR | |
0071 456003M 1500.000 LF | 4.75000 7125.00 | 9.00000 13500.00| 3.19000 4785.00
SEALING EXISTING JOINTS IN CONCRETE | |
PAVEMENT | | |
0072 504053P 45.000 LF | 425.00000 19125.00] 500.00000 22500.00] 451.62000 20322.90
CONCRETE PYLON | |
0073 601122P 440.000 LF | 35.00000 15400.00] 50.00000 22000.00] 64.99000 28595.60
15" REINFORCED CONCRETE PIPE | |
0074 601124P 70.000 LF | 40.00000 2800.00] 55.00000 3850.00] 88.71000 6209.70
18" REINFORCED CONCRETE PIPE | |
0075 601404P 138.000 LF | 15.00000 2070.00] 35.00000 4830.00]| 39.70000 5478.60
SUBBASE OUTLET DRAIN | |
0076 601407P 105.000 LF | 5.00000 525.00] 55.00000 5775.00] 33.61000 3529.05
6" PERFORATED HIGH DENSITY POLYETHYLENE | |
PIPE | | |
0079 602009M 2.000 U | 2500.00000 5000.00] 3000.00000 6000.00]| 2020.66000 4041.32
INLET, TYPE A | |
0080 602012M 8.000 U | 3000.00000 24000.00] 4000.00000 32000.00] 3199.61000 25596.88
INLET, TYPE B | |
0081 602033M 3.000 U | 4500.00000 13500.00] 5000.00000 15000.00] 3601.48000 10804.44
INLET, TYPE D-2 | |
0082 602105M 20.000 U | 500.00000 10000.00]| 2000.00000 40000.00]| 1318.44000 26368.80
|

SET INLET TYPE B, CASTING



TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN

New Jersey Department of Transportation DATE 07/14/11
PAGE 118 -5
TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 1 ) A3063 I ( 2 ) A5969 I ( 3 ) I2943
|AGATE CONSTR CO INC |ANSELMI & DECICCO INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0083 602108M 8.000 U | 500.00000 4000.00]| 2000.00000 16000.00]| 1380.86000 11046.88
SET INLET TYPE E, CASTING | |
0085 603083P 611.000 SY | 625.00000 381875.00] 500.00000 305500.00] 546.59000 333966.49
ARTICULATED CONCRETE BLOCK MATTING, 6", | |
OPEN CELL | |
0086 603109P 962.000 SY | 975.00000 937950.00] 500.00000 481000.00] 963.05000 926454.10
SCOUR COUNTERMEASURE | |
0087 605045P 625.000 LF | 27.00000 16875.00]| 20.00000 12500.00]| 27.68000 17300.00
CHAIN-LINK FENCE, 6' HIGH | |
0088 605177P 1462.000 LF | 15.00000 21930.00] 30.00000 43860.00| 16.53000 24166.86
TEMPORARY CHAIN-LINK FENCE, 4' HIGH | |
0089 606012P 695.000 SY | 50.00000 34750.00] 40.00000 27800.00] 51.48000 35778.60
CONCRETE SIDEWALK, 4" THICK | |
0090 606075P 28.000 sSY | 50.00000 1400.00]| 40.00000 1120.00]| 51.48000 1441.44
CONCRETE ISLAND, 4" THICK | |
0091 607012P 388.000 LF | 85.00000 32980.00] 80.00000 31040.00] 87.31000 33876.28
24" X 41" CONCRETE BARRIER CURB | |
0092 607018P 3144.000 LF | 22.00000 69168.00| 21.00000 66024.00] 21.30000 66967.20
9" X 16" CONCRETE VERTICAL CURB | |
0093 607073P 100.000 LF | 105.00000 10500.00] 110.00000 11000.00] 111.11000 11111.00
VARIABLE WIDTH X 41" CONCRETE BARRIER | |
CURB | | |
0094 608004P 990.000 SY | 30.00000 29700.00] 20.00000 19800.00] 31.94000 31620.60
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 4" THICK | |
0095 608015P 611.000 SY | 17.00000 10387.00]| 18.00000 10998.00| 19.17000 11712.87
NONVEGETATIVE SURFACE, BROKEN STONE | |
0096 609003M 1821.000 LF | 20.00000 36420.00] 20.00000 36420.00] 25.55000 46526.55
BEAM GUIDE RAIL | |
0097 609021M 771.000 LF | 8.50000 6553.50] 8.00000 6168.00] 15.97000 12312.87
RUB RAIL | | |
0098 609024M 2.000 U | 2100.00000 4200.00| 2400.00000 4800.00 | 2342.48000 4684.96
FLARED GUIDE RAIL TERMINAL | |
0099 609039M 2.000 U | 650.00000 1300.00]| 800.00000 1600.00| 851.81000 1703.62
BEAM GUIDE RAIL ANCHORAGE | |
0100 609075M 1354.000 LF | 2.25000 3046.50] 3.00000 4062.00| 2.13000 2884.02
REMOVAL OF BEAM GUIDE RAIL | |
0101 610003M 12970.000 LF | 0.45000 5836.50] 0.50000 6485.00] 0.43000 5577.10
|
|

4n



New Jersey Department of Transportation DATE 07/14/11
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TABULATION OF BIDS
CALL ORDER : 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE : 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| 1 ) A3063 (¢ 2 A5969 | ( 3 ) I2943
|AGATE CONSTR CO INC |ANSELMI & DECICCO INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0102 610009M 680.000 SF | 5.50000 3740.00] 5.00000 3400.00] 4.79000 3257.20
TRAFFIC MARKINGS, THERMOPLASTIC | |
0103 610012M 110.000 U | 26.00000 2860.00] 31.00000 3410.00] 31.94000 3513.40
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0104 610018M 70.000 U | 26.00000 1820.00]| 31.00000 2170.00] 31.94000 2235.80
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0105 610036M 24800.000 LF | 0.45000 11160.00] 1.00000 24800.00] 0.55000 13640.00
REMOVAL OF TRAFFIC STRIPES | |
0106 610039M 240.000 SF | 1.60000 384.00] 3.00000 720.00] 2.13000 511.20
REMOVAL OF TRAFFIC MARKINGS | |
0107 611066M 3.000 U | 18000.00000 54000.00] 17500.00000 52500.00 | 21754.32000 65262.96
CRASH CUSHION, QUADGUARD, 3 BAYS, 24" | |
WIDE | | |
0108 612003P 309.000 SF | 25.00000 7725.00| 32.00000 9888.00| 37.27000 11516.43
REGULATORY AND WARNING SIGN | |
0109 652426M 4.000 U | 1150.00000 4600.00 | 750.00000 3000.00] 1638.09000 6552.36
RECONSTRUCTED MANHOLE, SANITARY SEWER, | |
USING EXISTING CASTING | |
0110 701012P 70.000 LF | 95.00000 6650.00] 90.00000 6300.00] 97.96000 6857.20
1 1/2" RIGID METALLIC CONDUIT | |
0111 701021P 1270.000 LF | 67.00000 85090.00] 60.00000 76200.00| 68.14000 86537.80
3" RIGID METALLIC CONDUIT | |
0112 701046P 150.000 LF | 56.00000 8400.00| 55.00000 8250.00| 57.50000 8625.00
1 1/2" RIGID NONMETALLIC CONDUIT | |
0113 701096M 10.000 U© | 1200.00000 12000.00]| 350.00000 3500.00] 319.43000 3194.30
10" X 36" JUNCTION BOX | |
0114 701102M 6.000 U | 1300.00000 7800.00 | 350.00000 2100.00] 319.43000 1916.58
18" X 36" JUNCTION BOX | |
0115 701108M 1.000 U© | 1800.00000 1800.00]| 1600.00000 1600.00]| 1810.09000 1810.09
12" X 10" X 8" METAL JUNCTION BOX | |
0116 701120M 16.000 U | 250.00000 4000.00 | 250.00000 4000.00 | 253.41000 4054.56
JUNCTION BOX FRAME AND COVER | |
0117 701156M 2.000 U | 3000.00000 6000.00]| 2500.00000 5000.00] 2834.40000 5668.80
FOUNDATION, TYPE 2M | |
0118 701178M 2.000 U | 12500.00000 25000.00] 10000.00000 20000.00] 12777.13000 25554.26
METER CABINET, TYPE 2M | |
0119 701192P 1900.000 LF | 2.50000 4750.00 | 2.50000 4750.00 | 2.56000 4864.00
GROUND WIRE, NO. 8 AWG | |
0120 701195P 5250.000 LF | 5.25000 27562.50]| 6.00000 31500.00] 5.32000 27930.00
|

MULTIPLE LIGHTING WIRE, NO. 2 AWG
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TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 1 ) A3063 (¢ 2 ) A5969 | ( 3 ) I2943
|AGATE CONSTR CO INC |ANSELMI & DECICCO INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0121 701198P 400.000 LF | 3.25000 1300.00]| 4.00000 1600.00]| 3.19000 1276.00
MULTIPLE LIGHTING WIRE, NO. 6 AWG | |
0122 701204P 150.000 LF | 2.00000 300.00] 2.00000 300.00] 1.92000 288.00
MULTIPLE LIGHTING WIRE, NO. 10 AWG | |
0123 701210P 2400.000 LF | 5.25000 12600.00] 6.00000 14400.00]| 5.32000 12768.00
SERVICE WIRE, NO. 2 AWG | |
0124 702054M LUMP | 21000.00000 21000.00]| 21000.00000 21000.00]| 21295.21000 21295.21
TEMPORARY TRAFFIC SIGNAL SYSTEM, | |
LOCATION NO. ___ LOCATION NO.1 | |
0125 702054M LUMP | 21000.00000 21000.00] 21000.00000 21000.00] 21295.21000 21295.21
TEMPORARY TRAFFIC SIGNAL SYSTEM, | |
LOCATION NO. ____ LOCATION NO.2 | |
0126 702054M LUMP | 21000.00000 21000.00] 21000.00000 21000.00] 21295.21000 21295.21
TEMPORARY TRAFFIC SIGNAL SYSTEM, | |
LOCATION NO. ____ LOCATION NO.3 | |
0127 702054M LUMP | 21000.00000 21000.00]| 21000.00000 21000.00]| 21295.21000 21295.21
TEMPORARY TRAFFIC SIGNAL SYSTEM, | |
LOCATION NO. ____ LOCATION NO.4 | |
0128 702054M LUMP | 21000.00000 21000.00]| 21000.00000 21000.00]| 21295.21000 21295.21
TEMPORARY TRAFFIC SIGNAL SYSTEM, | |
LOCATION NO. ___ LOCATION NO.5 | |
0129 703003M 12.000 U© | 1800.00000 21600.00] 1500.00000 18000.00]| 1776.02000 21312.24
LIGHTING STANDARD ALUMINUM | |
0130 703012M 12.000 U | 650.00000 7800.00 | 700.00000 8400.00 | 638.86000 7666.32
LIGHTING MAST ARM ALUMINUM | |
0131 703018M 12.000 U© | 825.00000 9900.00| 750.00000 9000.00| 851.81000 10221.72
LUMINAIRE | | |
0132 703033P LUMP | 110000.00000 110000.00| 100000.00000 100000.00] 110735.11000 110735.11
TEMPORARY HIGHWAY LIGHTING SYSTEM | |
SECTION TOTALS | $ 6,720,844.98] $ 7,825,571.00] $ 6,875,573.27
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155018M 1.000 U© | 60000.00000 60000.00]| 75000.00000 75000.00| 48221.10000 48221.10
FIELD OFFICE TYPE F SET UP | |
0009 155036M 29.000 MO | 4500.00000 130500.00] 3000.00000 87000.00] 3065.59000 88902.11
FIELD OFFICE TYPE F MAINTENANCE | |
0010 155039M LUMP | 12800.00000 12800.00]| 12800.00000 12800.00]| 12800.00000 12800.00
|

TELEPHONE SERVICE



New Jersey Department of Transportation DATE 07/14/11
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TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 1 ) A3063 I ( 2 ) A5969 I ( 3 ) I2943
|AGATE CONSTR CO INC |ANSELMI & DECICCO INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0011 156003M 1.000 U© | 40000.00000 40000.00] 10000.00000 10000.00] 23696.36000 23696.36
MATERIALS FIELD LABORATORY SET-UP | |
0012 156006M 28.000 MO | 2800.00000 78400.00] 750.00000 21000.00] 2396.74000 67108.72
MATERIALS FIELD LABORATORY MAINTENANCE | |
0013 156009M 1.000 U© | 4000.00000 4000.00]| 1000.00000 1000.00]| 10454.73000 10454.73
CURING FACILITY SET-UP | |
0014 156012M 28.000 MO | 1700.00000 47600.00] 500.00000 14000.00] 1170.50000 32774.00
CURING FACILITY MAINTENANCE | |
0015 156015M 1.000 U© | 10000.00000 10000.00] 6000.00000 6000.00]| 8264.87000 8264.87
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | $ 383,300.00] $ 226,800.00] $ 292,221.89
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 50000.00000 50000.00] 40000.00000 40000.00] 27869.02000 27869.02
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 50000.00000 50000.00] 1000.00000 1000.00] 0.01000 0.01
POLLUTION LIABILITY INSURANCE | |
0077 601670M 376.000 LF | 8.50000 3196.00] 50.00000 18800.00] 7.72000 2902.72
CLEANING EXISTING PIPE, 12" TO 24" | |
DIAMETER | | |
0078 601672M 54.000 LF | 40.00000 2160.00] 100.00000 5400.00] 39.93000 2156.22
CLEANING EXISTING PIPE, OVER 24" TO 48" | |
DIAMETER | | |
0084 602216M 13.000 U© | 325.00000 4225.00]| 500.00000 6500.00] 186.33000 2422.29
CLEANING DRAINAGE STRUCTURE | |
0138 810003M 1.000 ACRE | 775.00000 775.00 | 100.00000 100.00]| 798.57000 798.57
MOWING | | |
0197 558010P LUMP | 3500.00000 3500.00] 10000.00000 10000.00] 11648.23000 11648.23
OPERATOR'S AND GATE HOUSE CARPENTRY | |
0198 562003P LUMP | 6500.00000 6500.00] 20000.00000 20000.00] 20693.54000 20693.54
OPERATOR'S AND GATE HOUSE FINISHES | |
SECTION TOTALS | S 120,356.00] S 101,800.00] $ 68,490.60
+ + +
SECTION 0004 EROSION CONTROL
| | |
0017 158009M 1946.000 LF | 6.00000 11676.00]| 10.00000 19460.00] 6.49000 12629.54

HEAVY DUTY SILT FENCE, ORANGE
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TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 1 ) A3063 I ( 2 ) A5969 I ( 3 ) 12943
|AGATE CONSTR CO INC |ANSELMI & DECICCO INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 158030M 37.000 U | 125.00000 4625.00| 100.00000 3700.00] 277.72000 10275.64
INLET FILTER TYPE 2, 2' X 4' | |
0019 158048M 636.000 LF | 30.00000 19080.00] 25.00000 15900.00] 47.62000 30286.32
FLOATING TURBIDITY BARRIER, TYPE 3 | |
0020 158060M 60.000 T | 30.00000 1800.00]| 30.00000 1800.00]| 74.13000 4447.80
CONSTRUCTION DRIVEWAY | |
0021 158063P LUMP | 1500.00000 1500.00| 10000.00000 10000.00] 10399.97000 10399.97
CONCRETE WASHOUT SYSTEM | |
0023 158072M 2.000 U | 550.00000 1100.00]| 1000.00000 2000.00] 1180.87000 2361.74
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0054 203041P 2940.000 sSY | 1.00000 2940.00] 2.00000 5880.00] 3.92000 11524.80
GEOTEXTILE, ROADWAY STABILIZATION | |
SECTION TOTALS | S 42,721.00]| S 58,740.00] S 81,925.81
+ + +
SECTION 0005 GENERAL LANDSCAPE
| | |
0133 804006P 654.000 SY | 1.60000 1046.40| 10.00000 6540.00] 1.60000 1046.40
TOPSOILING, 4" THICK | |
0134 804015P 90.000 cCY | 42.00000 3780.00] 50.00000 4500.00 | 42.59000 3833.10
BORROW TOPSOIL | |
0135 806006P 654.000 sY | 1.05000 686.70] 1.00000 654.00] 1.06000 693.24
FERTILIZING AND SEEDING, TYPE A-3 | |
0136 806018P 65.000 sSY | 1.05000 68.25]| 5.00000 325.00] 1.06000 68.90
FERTILIZING AND SEEDING, TYPE F | |
0137 809003M 719.000 SY | 1.05000 754.95] 1.00000 719.00] 1.06000 762.14
STRAW MULCHING | |
SECTION TOTALS | $ 6,336.30] $ 12,738.00| $ 6,403.78
—————————————————————————————————————————— e
SECTION 0006 BRIDGE
| | |
0139 201006P LUMP | 1000000.00000 1000000.00| 1000000.00000 1000000.00| 1000000.00000 1000000.00
CLEARING SITE, BRIDGE (___) 1222-150 | |
0140 201039P LUMP | 845000.00000 845000.00| 2000000.00000 2000000.00] 1.00000 1.00
TEMPORARY SHIELDING | |
0141 201050P 580.000 SY | 500.00000 290000.00] 150.00000 87000.00] 272.59000 158102.20
HYDRO-DEMOLITION | |
0142 504006P 500800.000 LB | 1.50000 751200.00] 2.00000 1001600.00] 1.56000 781248.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0143 504025P 15.000 cCY | 1900.00000 28500.00] 5000.00000 75000.00] 5168.02000 77520.30
|

MODIFICATION OF EXISTING ABUTMENTS
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TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| 1 ) A3063 (¢ 2 ) A5969 | ( 3 ) I2943
|AGATE CONSTR CO INC |ANSELMI & DECICCO INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0144 504028P 20.000 cCY | 2300.00000 46000.00| 5000.00000 100000.00]| 5549.55000 110991.00
PIER CAP RECONSTRUCTION | |
0145 504032P 41.000 CY | 2100.00000 86100.00] 5000.00000 205000.00| 4172.61000 171077.01
CONCRETE DIAPHRAGM, HPC | |
0146 504036P 500.000 SY | 37.00000 18500.00]| 35.00000 17500.00]| 44.86000 22430.00
EPOXY WATERPROOFING | |
0147 504040P 240.000 SY | 180.00000 43200.00] 200.00000 48000.00| 44.86000 10766.40
CONCRETE SURFACE TREATMENT | |
0148 506004M 164000.000 LB | 6.00000 984000.00]| 7.00000 1148000.00] 6.14000 1006960.00
STRUCTURAL STEEL | |
0149 506006P 196.000 U | 2000.00000 392000.00] 1250.00000 245000.00] 4367.87000 856102.52
REINFORCED ELASTOMERIC BEARING ASSEMBLY | |
0150 506015P 44499.000 U | 4.00000 177996.00| 5.50000 244744 .50 7.03000 312827.97
SHEAR CONNECTOR, GALVANIZED | |
0151 506021P 3775.000 SF | 100.00000 377500.00] 55.00000 207625.00] 75.62000 285465.50
STEEL GRID FLOORING | |
0152 506021P 745.000 SF | 75.00000 55875.00] 70.00000 52150.00] 84.90000 63250.50
STEEL GRID FLOORING CONCRETE FILLED | |
SIDEWALK | | |
0153 506040P 1.000 U | 5500.00000 5500.00| 3000.00000 3000.00]| 2222.28000 2222.28
STEEL REPAIR, TYPE __ 1 | | |
0154 506040P 1.000 U© | 5600.00000 5600.00] 7000.00000 7000.00| 4658.10000 4658.10
STEEL REPAIR, TYPE ____ 2 | |
0155 506040P 3.000 U | 6000.00000 18000.00] 6000.00000 18000.00] 9528.55000 28585.65
STEEL REPAIR, TYPE __ 3 | |
0156 507015P 397.000 LF | 300.00000 119100.00]| 280.00000 111160.00]| 425.98000 169114.06
STRIP SEAL EXPANSION JOINT ASSEMBLY | |
0157 507016P 132.000 LF | 1400.00000 184800.00] 900.00000 118800.00] 1555.08000 205270.56
FINGER JOINT EXPANSION DAM | |
0158 507024P 1560.000 CY | 800.00000 1248000.00] 1000.00000 1560000.00] 813.66000 1269309.60
CONCRETE BRIDGE DECK, HPC | |
0159 507033P 300.000 CY | 450.00000 135000.00] 600.00000 180000.00] 598.66000 179598.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0160 507042P 1465.000 LF | 220.00000 322300.00] 250.00000 366250.00] 279.40000 409321.00
4-BAR OPEN STEEL PARAPET | |
0161 507048M 620.000 LF | 85.00000 52700.00] 80.00000 49600.00] 87.84000 54460.80
24" BY 32" CONCRETE BARRIER CURB, BRIDG | |
0162 507051P 570.000 cCY | 200.00000 114000.00] 300.00000 171000.00]| 277.85000 158374.50
|

CONCRETE BRIDGE APPROACH
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TABULATION OF BIDS
CALL ORDER : 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE : 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 1 ) A3063 (¢ 2 ) A5969 | ( 3 ) I2943
|AGATE CONSTR CO INC |ANSELMI & DECICCO INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0163 507053P LUMP | 540000.00000 540000.00] 1000000.00000 1000000.00| 252000.00000 252000.00
BEAM JACKING | |
0164 507055P 125.000 LF | 225.00000 28125.00] 450.00000 56250.00] 439.88000 54985.00
FIVE BAR OPEN STEEL PARAPET | |
0165 508006M 18.000 U | 2200.00000 39600.00] 2000.00000 36000.00] 1961.69000 35310.42
SCUPPER | | |
0166 508009P 450.000 LF | 155.00000 69750.00] 225.00000 101250.00] 359.62000 161829.00
8" STEEL ALLOY PIPE | |
0167 511012M 170.000 LF | 2500.00000 425000.00] 200.00000 34000.00] 1821.98000 309736.60
COMPOSITE PILE, __ INCH DIAMETER 12 | |
0168 511015P 875.000 CF | 550.00000 481250.00] 200.00000 175000.00] 364.40000 318850.00
FIBERGLASS REINFORCED PLASTIC LUMBER | |
0169 518014P LUMP | 250000.00000 250000.00] 300000.00000 300000.00|] 860159.45000 860159.45
SPAN LOCK | | |
0170 518015P LUMP | 100000.00000 100000.00| 100000.00000 100000.00] 128097.26000 128097.26
SPAN BALANCE | |
0171 518016P LUMP | 400000.00000 400000.00|] 200000.00000 200000.00| 402087.70000 402087.70
SPAN DRIVE MACHINERY REHABILITATION | |
0172 518019P LUMP | 125000.00000 125000.00| 150000.00000 150000.00] 76222.19000 76222.19
BARRIER GATE PLATFORM NORTHEAST | |
0173 518019P LUMP | 125000.00000 125000.00| 250000.00000 250000.00] 76966.10000 76966.10
BARRIER GATE PLATFORM SOUTHEAST | |
0174 518019P LUMP | 125000.00000 125000.00| 250000.00000 250000.00] 76966.10000 76966.10
BARRIER GATE PLATFORM SOUTHWEST | |
0175 518019P LUMP | 125000.00000 125000.00|] 150000.00000 150000.00] 76222.19000 76222.19
BARRIER GATE PLATFORM NORTHWEST | |
0176 518022P LUMP | 120000.00000 120000.00| 150000.00000 150000.00] 74165.90000 74165.90
WARNING GATE PLATFORM SOUTHEAST | |
0177 518022P LUMP | 10000.00000 10000.00]| 25000.00000 25000.00] 12160.69000 12160.69
WARNING GATE PLATFORM NORTHWEST | |
0178 518066M 16.000 MO | 5000.00000 80000.00] 25000.00000 400000.00] 29607.92000 473726.72
TEMPORARY BRIDGE OPERATION BRIDGE | |
OPERATORS | | |
0179 518066M 24.000 MO | 1500.00000 36000.00] 2000.00000 48000.00]| 1597.14000 38331.36
TEMPORARY BRIDGE OPERATION ELECTRICAL | |
MAINTENANCE | |
0180 518066M 16.000 MO | 2000.00000 32000.00] 2500.00000 40000.00] 1618.99000 25903.84
TEMPORARY BRIDGE OPERATION GREASING | |
0181 518066M 8.000 MO | 4000.00000 32000.00] 5000.00000 40000.00]| 4582.37000 36658.96
|

TEMPORARY BRIDGE OPERATION SNOW REMOVAL
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TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 1 ) A3063 (¢ 2 ) A5969 | ( 3 ) I2943
|AGATE CONSTR CO INC |ANSELMI & DECICCO INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0182 518066M 3.000 MO | 6000.00000 18000.00]| 5000.00000 15000.00]| 2426.08000 7278.24
TEMPORARY BRIDGE OPERATION BASCULE SPAN | |
BINDING | | |
0183 518113P LUMP | 60000.00000 60000.00] 25000.00000 25000.00] 90463.77000 90463.77
OPERATOR HOUSE EXPANSION | |
0184 551006M 200.000 SF | 150.00000 30000.00] 50.00000 10000.00] 65.04000 13008.00
REPAIR OF CONCRETE DECK, TYPE B | |
0185 551017M 5172.000 SF | 7.00000 36204.00] 20.00000 103440.00]| 29.70000 153608.40
CONCRETE OVERLAY, HPC | |
0186 552003M 1740.000 LF | 100.00000 174000.00]| 75.00000 130500.00] 132.03000 229732.20
PRESSURE INJECTION, CONCRETE CRACKS | |
0187 554003P LUMP | 155000.00000 155000.00] 200000.00000 200000.00] 74533.25000 74533.25
POLLUTION CONTROL SYSTEM | |
0188 554006P LUMP | 250000.00000 250000.00] 100000.00000 100000.00| 166252.80000 166252.80
HAND/POWER TOOL CLEANING AND PAINTING | |
0189 554009P LUMP | 575000.00000 575000.00| 600000.00000 600000.00| 750000.00000 750000.00
NEAR-WHITE BLAST CLEANING AND PAINTING | |
0190 554012P LUMP | 5000.00000 5000.00] 1000.00000 1000.00]| 1.06000 1.06
TESTING, IF AND WHERE DIRECTED | |
0191 554017p 4700.000 SF | 65.00000 305500.00] 25.00000 117500.00] 61.28000 288016.00
CONCRETE ENCASEMENT REMOVAL AND | |
PAINTING (BEAMS) | |
0192 555003M 3900.000 SF | 250.00000 975000.00] 150.00000 585000.00] 91.62000 357318.00
SUBSTRUCTURE CONCRETE REPAIR TIDAL ZONE | |
CONCRETE REMOVAL | |
0193 555003M 14600.000 SF | 115.00000 1679000.00| 50.00000 730000.00| 171.79000 2508134.00
SUBSTRUCTURE CONCRETE REPAIR TIDAL ZONE | |
CONCRETE JACKETING | |
0194 555010M 95.000 SF | 300.00000 28500.00] 225.00000 21375.00] 286.17000 27186.15
REPAIR OF CONCRETE, TYPE E | |
0195 555011M 390.000 SF | 175.00000 68250.00] 125.00000 48750.00] 191.37000 74634.30
REPAIR OF CONCRETE, TYPE D | |
0196 555020M 154.000 U | 600.00000 92400.00| 1000.00000 154000.00] 2376.85000 366034.90
SUBSTRUCTURE CONCRETE REPAIR, BEARING | |
PEDESTAL | | |
0199 607090P 48.000 LF | 200.00000 9600.00 | 200.00000 9600.00 | 215.45000 10341.60
CONCRETE TRANSITION SECTION | |
0200 657003P LUMP | 6100.00000 6100.00] 20000.00000 20000.00] 43894.22000 43894.22
|

TEMPORARY SUPPORT, UTILITY
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TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 1 ) A3063 (¢ 2 ) A5969 | ( 3 ) I2943
|AGATE CONSTR CO INC |ANSELMI & DECICCO INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0201 701006P 250.000 LF | 26.00000 6500.00] 24.00000 6000.00] 26.62000 6655.00
3/4" RIGID METALLIC CONDUIT | |
0202 701006P 1200.000 LF | 36.00000 43200.00] 34.00000 40800.00] 37.27000 44724.00
3/4" RIGID METALLIC CONDUIT PVC COATED | |
0203 701009P 1000.000 LF | 33.00000 33000.00] 34.00000 34000.00] 34.07000 34070.00
1" RIGID METALLIC CONDUIT | |
0204 701010P 1000.000 LF | 44.00000 44000.00] 40.00000 40000.00] 45.78000 45780.00
1" RIGID METALLIC CONDUIT, PVC COATED | |
0205 701011Pp 700.000 LF | 66.00000 46200.00]| 65.00000 45500.00| 68.14000 47698.00
1 1/2" RIGID METALLIC CONDUIT, PVC | |
COATED | | |
0206 701012P 250.000 LF | 40.00000 10000.00] 40.00000 10000.00] 41.53000 10382.50
1 1/2" RIGID METALLIC CONDUIT | |
0207 701015P 750.000 LF | 54.00000 40500.00] 50.00000 37500.00] 55.37000 41527.50
2" RIGID METALLIC CONDUIT | |
0208 701016P 750.000 LF | 76.00000 57000.00] 75.00000 56250.00] 78.79000 59092.50
2" RIGID METALLIC CONDUIT, PVC COATED | |
0209 701018P 500.000 LF | 70.00000 35000.00] 70.00000 35000.00] 72.40000 36200.00
2 1/2"™ RIGID METALLIC CONDUIT | |
0210 701018P 130.000 LF | 95.00000 12350.00] 90.00000 11700.00] 99.02000 12872.60
2 1/2"™ RIGID METALLIC CONDUIT PVC COATE | |
0211 701020P 480.000 LF | 115.00000 55200.00] 110.00000 52800.00] 118.19000 56731.20
3" RIGID METALLIC CONDUIT, PVC COATED | |
0212 701207pP 400.000 LF | 7.00000 2800.00] 6.00000 2400.00] 6.92000 2768.00
SERVICE WIRE, NO. 1/0 AWG | |
0213 701218P 750.000 LF | 14.00000 10500.00] 12.00000 9000.00| 13.84000 10380.00
SERVICE WIRE, 250 KCMIL | |
0214 701320P 500.000 LF | 5.00000 2500.00] 5.00000 2500.00] 5.22000 2610.00
#2 COPPER CONDUCTOR | |
0215 701322P 400.000 LF | 12.00000 4800.00| 10.00000 4000.00] 11.61000 4644.00
#4/0 COPPER CONDUCTOR | |
0216 701324P 1000.000 LF | 3.00000 3000.00] 3.00000 3000.00] 2.98000 2980.00
#6 COPPER CONDUCTOR | |
0217 701325P 1000.000 LF | 2.50000 2500.00] 3.00000 3000.00] 2.45000 2450.00
#8 COPPER CONDUCTOR | |
0218 701330P 10000.000 LF | 2.25000 22500.00] 2.00000 20000.00] 2.34000 23400.00
#10 COPPER CONDUCTOR | |
0219 701331P 40000.000 LF | 2.20000 88000.00| 2.00000 80000.00] 2.24000 89600.00
|

#12 COPPER CONDUCTOR



New Jersey Department of Transportation DATE 07/14/11
PAGE 118 -14
TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 1 ) A3063 (¢ 2 ) A5969 | ( 3 ) I2943
|AGATE CONSTR CO INC |ANSELMI & DECICCO INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0220 750003P 3.000 U | 5100.00000 15300.00]| 4500.00000 13500.00]| 5323.80000 15971.40
FLASHER AND SOUNDER | |
0221 750015P LUMP | 365000.00000 365000.00| 350000.00000 350000.00|] 380119.56000 380119.56
PROGRAMMABLE LOGIC CONTROLLER SYSTEM | |
0222 750018P 2.000 U | 75000.00000 150000.00] 70000.00000 140000.00]| 77727.53000 155455.06
FLUX VECTOR DRIVE AND CABINET | |
0223 750021P 1.000 U | 45000.00000 45000.00 | 40000.00000 40000.00] 46849.47000 46849.47
MOTOR BRAKES | |
0224 750024P 2.000 U | 50000.00000 100000.00]| 50000.00000 100000.00]| 51108.51000 102217.02
MACHINERY BRAKES | |
0225 750028P LUMP | 55000.00000 55000.00| 55000.00000 55000.00] 57497.08000 57497.08
DATA LOGGER | |
0226 750030P 1.000 U© | 72000.00000 72000.00| 75000.00000 75000.00| 74533.25000 74533.25
VECTOR DUTY MOTOR | |
0227 750031P 1.000 U | 155000.00000 155000.00| 145000.00000 145000.00] 159714.10000 159714.10
MOTOR CONTROL CENTER | |
0228 750034P LUMP | 7200.00000 7200.00]| 8000.00000 8000.00| 7453.32000 7453.32
CHANNEL FLOOD LIGHTS | |
0229 750036P 2.000 U | 87000.00000 174000.00] 85000.00000 170000.00| 103803.32000 207606.64
TRAFFIC WARNING GATE | |
0230 750038P 4.000 U | 128000.00000 512000.00|] 125000.00000 500000.00] 121000.00000 484000.00
DRAW BRIDGE BARRIER GATE | |
0231 750043P LUMP | 43000.00000 43000.00| 40000.00000 40000.00] 44719.95000 44719.95
CONTROL DESK | |
0232 750043P LUMP | 35000.00000 35000.00] 35000.00000 35000.00] 36201.86000 36201.86
CONTROL DESK PANELVIEW PLUS CE | |
0233 750048P LUMP | 79000.00000 79000.00] 75000.00000 75000.00] 81986.57000 81986.57
DEMOLITION AND REMOVAL | |
0234 750050P LUMP | 159000.00000 159000.00|] 150000.00000 150000.00|] 166102.66000 166102.66
ELECTRICAL WORK SPARE PARTS | |
0235 750050P LUMP | 15000.00000 15000.00| 15000.00000 15000.00| 14906.65000 14906.65
ELECTRICAL WORK WORKING DRAWINGS AND | |
SAMPLES | | |
0236 750050P LUMP | 118000.00000 118000.00| 125000.00000 125000.00| 325073.56000 325073.56
ELECTRICAL WORK DIESEL ENGINE GENERATOR | |
0237 750050P LUMP | 36000.00000 36000.00]| 33000.00000 33000.00] 37266.62000 37266.62
ELECTRICAL WORK TRAFFIC SIGNALS | |
0238 750050P LUMP | 39000.00000 39000.00] 40000.00000 40000.00]| 40460.91000 40460.91
|

ELECTRICAL WORK NAVIGATION LIGHTS
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TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 1 ) A3063 (¢ 2 ) A5969 | ( 3 ) I2943
|AGATE CONSTR CO INC |ANSELMI & DECICCO INC |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0239 750050P LUMP | 39000.00000 39000.00] 40000.00000 40000.00]| 40460.91000 40460.91
ELECTRICAL WORK ELECTRICAL HEATING | |
0240 750050P LUMP | 4100.00000 4100.00]| 5000.00000 5000.00| 4259.04000 4259.04
ELECTRICAL WORK PROVISIONS FOR AIR | |
CONDITIONING | |
0241 750050P LUMP | 4100.00000 4100.00]| 5000.00000 5000.00| 4259.04000 4259.04
ELECTRICAL WORK PROVISIONS FOR ELECTRIC | |
HOT WATER HEATER | |
0242 750050P LUMP | 9200.00000 9200.00| 8000.00000 8000.00| 9582.85000 9582.85
ELECTRICAL WORK PROVISIONS FOR ROADWAY | |
LIGHTING | | |
0243 750050P LUMP | 19000.00000 19000.00] 17000.00000 17000.00] 19165.69000 19165.69
ELECTRICAL WORK AIR HORN | |
0244 750050P LUMP | 7200.00000 7200.00]| 8000.00000 8000.00| 7453.32000 7453.32
ELECTRICAL WORK MODIFCATIONS TO | |
SUBMARINE TERMINAL | |
0245 750050P LUMP | 14000.00000 14000.00]| 12000.00000 12000.00]| 13841.89000 13841.89
ELECTRICAL WORK HEAT TRACE | |
0246 750050P LUMP | 39000.00000 39000.00]| 40000.00000 40000.00 | 40460.91000 40460.91
ELECTRICAL WORK CONTROL HOUSE WIREWAY | |
0247 750050P LUMP | 60000.00000 60000.00] 55000.00000 55000.00] 62820.88000 62820.88
ELECTRICAL WORK JUNCTION BOXES | |
0248 750050P LUMP | 11000.00000 11000.00]| 9000.00000 9000.00 | 10647.61000 10647.61
ELECTRICAL WORK TRANSFORMERS | |
0249 750050P LUMP | 130000.00000 130000.00| 125000.00000 125000.00| 135224.60000 135224.60
ELECTRICAL WORK MISCELLANEOUS CONTOL | |
EQUIPMENT | | |
0250 750050P LUMP | 36000.00000 36000.00]| 34000.00000 34000.00] 37266.62000 37266.62
ELECTRICAL WORK INCOMING SERVICE | |
PROVISIONS | | |
0251 750050P LUMP | 30000.00000 30000.00]| 30000.00000 30000.00] 30878.06000 30878.06
ELECTRICAL WORK MOTOR DISCONNECT | |
SWITCHES | | |
0252 750050P LUMP | 38000.00000 38000.00] 36000.00000 36000.00] 39396.14000 39396.14
ELECTRICAL WORK LIMIT SWITCHES | |
0253 750050P LUMP | 32000.00000 32000.00]| 30000.00000 30000.00] 33007.58000 33007.58
ELECTRICAL WORK BRIDGE CONTROL CABINETS | |
0254 750050P LUMP | 9200.00000 9200.00| 8000.00000 8000.00| 9582.85000 9582.85
|

ELECTRICAL WORK

WARNING GONG
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LETTING DATE : 07/14/11 10:00AM DISTRICT
SET-ASIDE

TABULATION OF BIDS

11118
Cl

COUNTIES : MIDDLESEX

DATE

PAGE : 118 -16

07/14/11

LINE NO / ITEM CODE / ALT

( 1 ) A3063
AGATE CONSTR CO INC

I(

2

A596

9

|ANSELMI & DECICCO INC

I(

3 )

12943

| IEW CONSTR GP,

INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0255 750050P LUMP | 22000.00000 22000.00] 20000.00000 20000.00] 22359.97000 22359.97
ELECTRICAL WORK LIGHTNING PROTECTION | |
SYSTEM | | |
0256 750050P LUMP | 4100.00000 4100.00]| 5000.00000 5000.00] 4259.04000 4259.04
ELECTRICAL WORK NJ TRANSIT CAMERA | |
RELOCATION | |
0257 750050P LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 14906.65000 14906.65
ELECTRICAL WORK CONTROL SYSTEM | |
INTEGRATOR | |
0258 750052P LUMP | 28000.00000 28000.00] 30000.00000 30000.00] 28748.54000 28748.54
GROUNDING AND BONDING SYSTEM | |
0259 750060P LUMP | 7200.00000 7200.00]| 7500.00000 7500.00 | 7453.32000 7453.32
TRAINING MOVEABLE BRIDGE, OPERATOR | |
0260 750060P LUMP | 9200.00000 9200.00| 8500.00000 8500.00| 9582.85000 9582.85
TRAINING MOVEABLE BRIDGE, SERVICE | |
0261 750060P LUMP | 2100.00000 2100.00] 2500.00000 2500.00] 2129.52000 2129.52
TRAINING MOVEABLE BRIDGE, OFF SITE | |
0262 750062P LUMP | 9200.00000 9200.00| 15000.00000 15000.00] 9582.85000 9582.85
OPERATION AND MAINTENANCE MANUALS | |
0263 750064P LUMP | 14000.00000 14000.00] 10000.00000 10000.00] 14906.65000 14906.65
TESTING FINAL ACCEPTANCE TESTING | |
0264 750064P LUMP | 1750.00000 1750.00]| 1500.00000 1500.00]| 1620.57000 1620.57
TESTING FACTORY INSPECTION AND TESTING | |
0265 750064P LUMP | 8200.00000 8200.00 | 7000.00000 7000.00]| 8518.09000 8518.09
TESTING MANUFACTURER'S FIELD START-UP | |
AND | | |
0266 506040P 1.000 U© | 6000.00000 6000.00] 10000.00000 10000.00] 6063.61000 6063.61
STEEL REPAIR, TYPE ___ 4 | | |
0267 506040P 1.000 U© | 5500.00000 5500.00] 7500.00000 7500.00| 4444.57000 4444 .57
STEEL REPAIR, TYPE ___ 5 | | |
SECTION TOTALS | 18,220,250.00] $ 18,597,544.50]| $ 19,594,058.52
—————————————————————————————————————————— et T st
CONTRACT TOTALS | 25,493,808.28] S 26,823,193.50] S 26,918,673.87

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



TRAFFIC CONTROL TRUCK WITH MOUNTED

New Jersey Department of Transportation DATE 07/14/11
PAGE 118 -17
TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT
SET-ASIDE
| ( 4 ) C7279 | ( 5 R2258 | ( 6 ) K4645
|J.F.CREAMER J-V J.M. SANZARI |J H REID GENERAL CONTRACTOR |KISKA CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 200000.00000 200000.00| 195000.00000 195000.00| 240000.00000 240000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 25000.00000 25000.00] 30000.00000 30000.00] 8000.00000 8000.00
PROGRESS SCHEDULE | |
0005 153006P 15.000 U | 500.00000 7500.00 | 500.00000 7500.00 | 500.00000 7500.00
PROGRESS SCHEDULE UPDATE | |
0006 153012P 6780.000 HOUR | 1.00000 6780.00] 0.10000 678.00] 2.00000 13560.00
TRAINEES I I |
0007 154003P LUMP | 2593591.00000 2593591.00| 2920000.00000 2920000.00| 2899895.44000 2899895.44
MOBILIZATION | |
0016 157003M LUMP | 200000.00000 200000.00|] 400000.00000 400000.00|] 100000.00000 100000.00
CONSTRUCTION LAYOUT | |
0022 158069M 1.000 U | 5000.00000 5000.00| 10000.00000 10000.00]| 3500.00000 3500.00
OIL-WATER SEPARATOR | |
0024 158084M 325.000 cCY | 10.00000 3250.00] 5.00000 1625.00]| 75.00000 24375.00
EROSION CONTROL SEDIMENT REMOVAL | |
0025 159003M 50.000 U | 100.00000 5000.00| 150.00000 7500.00 | 60.00000 3000.00
BREAKAWAY BARRICADE | |
0026 159006M 151.000 U© | 70.00000 10570.00]| 120.00000 18120.00]| 90.00000 13590.00
DRUM | | |
0027 159009M 150.000 U | 14.00000 2100.00]| 15.00000 2250.00]| 15.00000 2250.00
TRAFFIC CONE | |
0028 159012M 1410.000 SF | 12.00000 16920.00]| 40.00000 56400.00] 28.00000 39480.00
CONSTRUCTION SIGNS | |
0029 159015M 2.000 U | 1000.00000 2000.00]| 2500.00000 5000.00| 700.00000 1400.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0030 159021P 4095.000 LF | 70.00000 286650.00] 75.00000 307125.00] 30.00000 122850.00
CONSTRUCTION BARRIER CURB | |
0031 159027M 4.000 U | 5000.00000 20000.00] 3500.00000 14000.00] 5250.00000 21000.00
FLASHING ARROW BOARD, 4' X 8' | |
0032 159030M 2.000 U | 10000.00000 20000.00] 11000.00000 22000.00] 23000.00000 46000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0033 159069M 4.000 U | 20000.00000 80000.00| 20000.00000 80000.00| 9000.00000 36000.00
TEMPORARY CRASH CUSHION, QUADGUARD 5 | |
BAYS X 24" WIDE | |
0034 159108M 4.000 U | 10000.00000 40000.00]| 15000.00000 60000.00| 35000.00000 140000.00
|
|

CRASH CUSHION



New Jersey Department of Transportation DATE 07/14/11
PAGE 118 -18
TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 4 ) C7279 | ( 5 ) R2258 | ( 6 ) K4645
|J.F.CREAMER J-V J.M. SANZARI |J H REID GENERAL CONTRACTOR |KISKA CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0035 159110M 305.000 LF | 100.00000 30500.00] 100.00000 30500.00] 200.00000 61000.00
TEMPORARY BEAM GUIDE RAIL | |
0036 159114M 1500.000 LF | 2.00000 3000.00] 2.50000 3750.00] 3.00000 4500.00
REMOVABLE BLACK LINE MASKING TAPE, 6" | |
0037 159120M 1500.000 LF | 2.00000 3000.00] 2.00000 3000.00] 2.00000 3000.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0038 159126M 60648.000 LF | 0.20000 12129.60] 0.24000 14555.52 0.22000 13342.56
TEMPORARY TRAFFIC STRIPES, 4" | |
0039 159132M 232.000 SF | 2.00000 464.00] 2.60000 603.20] 1.50000 348.00
TEMPORARY PAVEMENT MARKINGS | |
0040 159135M 200.000 U | 4.00000 800.00| 3.10000 620.00] 10.00000 2000.00
TEMPORARY PAVEMENT MARKERS | |
0041 159138M 250.000 T | 250.00000 62500.00] 150.00000 37500.00] 90.00000 22500.00
HMA PATCH | |
0042 159141M 100.000 HOUR | 70.00000 7000.00 | 70.00000 7000.00 | 50.00000 5000.00
TRAFFIC DIRECTOR, FLAGGER | |
0043 159144M 20.000 U | 150.00000 3000.00] 200.00000 4000.00] 400.00000 8000.00
EMERGENCY TOWING SERVICE | |
0044 160003M LUMP | 6900.00000 6900.00] 6900.00000 6900.00] 6900.00000 6900.00
FUEL PRICE ADJUSTMENT | |
0045 160006M LUMP | 30900.00000 30900.00] 30900.00000 30900.00] 30900.00000 30900.00
ASPHALT PRICE ADJUSTMENT | |
0046 161003P LUMP | 10000.00000 10000.00] 50000.00000 50000.00] 15000.00000 15000.00
FINAL CLEANUP | |
0047 201003P LUMP | 300000.00000 300000.00| 300000.00000 300000.00] 80000.00000 80000.00
CLEARING SITE | |
0048 202006M 250.000 CY | 50.00000 12500.00] 50.00000 12500.00] 150.00000 37500.00
EXCAVATION, TEST PIT | |
0049 202009P 627.000 CY | 50.00000 31350.00] 125.00000 78375.00] 65.00000 40755.00
EXCAVATION, UNCLASSIFIED | |
0050 202021P 3077.000 SY | 40.00000 123080.00| 12.00000 36924.00] 25.00000 76925.00
REMOVAL OF PAVEMENT | |
0051 202024M 250.000 T | 80.00000 20000.00] 75.00000 18750.00] 90.00000 22500.00
DISPOSAL OF REGULATED MATERIAL | |
0052 202030M 5.000 U | 750.00000 3750.00] 1100.00000 5500.00] 1500.00000 7500.00
SOIL SAMPLING AND ANALYSES, REGULATED | |
0053 203021P 285.000 CY | 50.00000 14250.00] 150.00000 42750.00] 45.00000 12825.00
I-14 SOIL AGGREGATE | |
0055 301006P 26.000 cCY | 50.00000 1300.00] 150.00000 3900.00] 36.00000 936.00
|

SUBBASE



New Jersey Department of Transportation DATE 07/14/11
PAGE 118 -19
TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT : Cl
SET-ASIDE
| ( 4 ) C7279 | ( 5 ) R2258 | ( ) K4645
|J.F.CREAMER J-V J.M. SANZARI |J H REID GENERAL CONTRACTOR |KISKA CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 302033P 600.000 SY | 10.00000 6000.00] 12.00000 7200.00| 15.00000 9000.00
DENSE-GRADED AGGREGATE BASE COURSE, 4" | |
THICK | | |
0057 302042P 2558.000 SY | 11.00000 28138.00] 15.00000 38370.00] 25.00000 63950.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0058 304006P 600.000 SY | 60.00000 36000.00| 58.00000 34800.00| 100.00000 60000.00
CONCRETE BASE COURSE, 9" THICK | |
0059 401009P 10960.000 SY | 5.00000 54800.00] 5.00000 54800.00] 3.00000 32880.00
HMA MILLING, 3" OR LESS | |
0060 401012P 3942.000 sSY | 7.00000 27594.00] 8.50000 33507.00] 4.00000 15768.00
HMA MILLING, MORE THAN 3" TO 6" | |
0061 401024M 1500.000 LF | 2.00000 3000.00] 2.10000 3150.00] 1.00000 1500.00
SEALING OF CRACKS IN HOT MIX ASPHALT | |
SURFACE COURSE | |
0062 401027M 6500.000 LF | 1.00000 6500.00] 3.75000 24375.00] 1.00000 6500.00
POLYMERIZED JOINT ADHESIVE | |
0063 401030M 1100.000 GAL | 1.00000 1100.00]| 5.00000 5500.00] 1.50000 1650.00
TACK COAT | |
0064 401060M 2518.000 T | 88.00000 221584.00] 90.00000 226620.00] 100.00000 251800.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0065 401090M 1427.000 T | 86.00000 122722.00]| 92.00000 131284.00]| 95.00000 135565.00
HOT MIX ASPHALT 19 M 76 INTERMEDIATE | |
COURSE | | |
0066 401099M 829.000 T | 84.00000 69636.00] 83.00000 68807.00] 90.00000 74610.00
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0067 401108M 30.000 U | 75.00000 2250.00] 250.00000 7500.00 | 120.00000 3600.00
CORE SAMPLES, HOT MIX ASPHALT | |
0068 452003M 75.000 SY | 325.00000 24375.00] 325.00000 24375.00] 380.00000 28500.00
PARTIAL DEPTH CONCRETE REPAIR | |
0069 453003M 75.000 SY | 350.00000 26250.00| 550.00000 41250.00] 600.00000 45000.00
FULL DEPTH CONCRETE PAVEMENT REPAIR, | |
CONCRETE CLASS B | |
0070 454003M 100.000 U | 165.00000 16500.00]| 260.00000 26000.00] 80.00000 8000.00
RETROFIT DOWEL BAR | |
0071 456003M 1500.000 LF | 2.50000 3750.00] 3.25000 4875.00 | 14.00000 21000.00
SEALING EXISTING JOINTS IN CONCRETE | |
PAVEMENT | | |
0072 504053P 45.000 LF | 500.00000 22500.00] 800.00000 36000.00] 300.00000 13500.00
|

CONCRETE PYLON



VARIABLE WIDTH X 41" CONCRETE BARRIER

New Jersey Department of Transportation DATE 07/14/11
PAGE 118 -20
TABULATION OF BIDS
CALL ORDER : 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE : 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 4 ) C7279 | ( 5 ) R2258 | ( 6 ) K4645
|J.F.CREAMER J-V J.M. SANZARI |J H REID GENERAL CONTRACTOR |KISKA CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0073 601122P 440.000 LF | 80.00000 35200.00] 85.00000 37400.00] 70.00000 30800.00
15" REINFORCED CONCRETE PIPE | |
0074 601124P 70.000 LF | 120.00000 8400.00]| 105.00000 7350.00 | 80.00000 5600.00
18" REINFORCED CONCRETE PIPE | |
0075 601404P 138.000 LF | 30.00000 4140.00]| 100.00000 13800.00]| 35.00000 4830.00
SUBBASE OUTLET DRAIN | |
0076 601407P 105.000 LF | 25.00000 2625.00]| 75.00000 7875.00 | 45.00000 4725.00
6" PERFORATED HIGH DENSITY POLYETHYLENE | |
PIPE | | |
0079 602009M 2.000 U | 2000.00000 4000.00]| 1800.00000 3600.00] 3000.00000 6000.00
INLET, TYPE A | |
0080 602012M 8.000 U | 2500.00000 20000.00| 2300.00000 18400.00]| 3300.00000 26400.00
INLET, TYPE B | |
0081 602033M 3.000 U | 4500.00000 13500.00]| 2800.00000 8400.00| 5000.00000 15000.00
INLET, TYPE D-2 | |
0082 602105M 20.000 U | 1200.00000 24000.00| 1500.00000 30000.00]| 1500.00000 30000.00
SET INLET TYPE B, CASTING | |
0083 602108M 8.000 U | 1300.00000 10400.00]| 1600.00000 12800.00]| 1700.00000 13600.00
SET INLET TYPE E, CASTING | |
0085 603083P 611.000 SY | 750.00000 458250.00] 1000.00000 611000.00] 1000.00000 611000.00
ARTICULATED CONCRETE BLOCK MATTING, 6", | |
OPEN CELL | |
0086 603109P 962.000 SY | 1000.00000 962000.00] 1000.00000 962000.00] 1000.00000 962000.00
SCOUR COUNTERMEASURE | |
0087 605045P 625.000 LF | 30.00000 18750.00]| 27.50000 17187.50]| 35.00000 21875.00
CHAIN-LINK FENCE, 6' HIGH | |
0088 605177pP 1462.000 LF | 25.00000 36550.00]| 52.00000 76024.00] 65.00000 95030.00
TEMPORARY CHAIN-LINK FENCE, 4' HIGH | |
0089 606012P 695.000 SY | 50.00000 34750.00] 50.00000 34750.00] 60.00000 41700.00
CONCRETE SIDEWALK, 4" THICK | |
0090 606075P 28.000 SY | 50.00000 1400.00]| 50.00000 1400.00]| 60.00000 1680.00
CONCRETE ISLAND, 4" THICK | |
0091 607012P 388.000 LF | 85.00000 32980.00] 85.00000 32980.00] 80.00000 31040.00
24" X 41" CONCRETE BARRIER CURB | |
0092 607018P 3144.000 LF | 22.00000 69168.00] 22.00000 69168.00] 26.00000 81744.00
9" X 16" CONCRETE VERTICAL CURB | |
0093 607073P 100.000 LF | 110.00000 11000.00]| 110.00000 11000.00]| 110.00000 11000.00
|
|

CURB



New Jersey Department of Transportation DATE 07/14/11
PAGE 118 -21
TABULATION OF BIDS
CALL ORDER : 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE : 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| 4 ) C7279 | ( 5 R2258 | ( 6 ) K4645
|J.F.CREAMER J-V J.M. SANZARI |J H REID GENERAL CONTRACTOR |KISKA CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0094 608004P 990.000 SY | 30.00000 29700.00] 35.00000 34650.00] 25.00000 24750.00
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 4" THICK | |
0095 608015P 611.000 SY | 30.00000 18330.00]| 18.00000 10998.00]| 14.00000 8554.00
NONVEGETATIVE SURFACE, BROKEN STONE | |
0096 609003M 1821.000 LF | 22.00000 40062.00] 25.00000 45525.00] 30.00000 54630.00
BEAM GUIDE RAIL | |
0097 609021M 771.000 LF | 14.00000 10794.00]| 16.00000 12336.00]| 7.00000 5397.00
RUB RAIL | I I
0098 609024M 2.000 U | 2000.00000 4000.00]| 2600.00000 5200.00] 3000.00000 6000.00
FLARED GUIDE RAIL TERMINAL | |
0099 609039M 2.000 U | 750.00000 1500.00]| 800.00000 1600.00]| 650.00000 1300.00
BEAM GUIDE RAIL ANCHORAGE | |
0100 609075M 1354.000 LF | 3.00000 4062.00]| 2.20000 2978.80]| 4.00000 5416.00
REMOVAL OF BEAM GUIDE RAIL | |
0101 610003M 12970.000 LF | 0.50000 6485.00 | 0.35000 4539.50 | 0.60000 7782.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | '
0102 610009M 680.000 SF | 5.00000 3400.00] 3.75000 2550.00] 7.00000 4760.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0103 610012M 110.000 U© | 30.00000 3300.00] 25.00000 2750.00] 35.00000 3850.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0104 610018M 70.000 U | 30.00000 2100.00] 25.00000 1750.00 | 35.00000 2450.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0105 610036M 24800.000 LF | 0.60000 14880.00]| 0.50000 12400.00]| 0.65000 16120.00
REMOVAL OF TRAFFIC STRIPES | |
0106 610039M 240.000 SF | 2.00000 480.00| 1.75000 420.00]| 2.00000 480.00
REMOVAL OF TRAFFIC MARKINGS | |
0107 611066M 3.000 U | 20000.00000 60000.00]| 20000.00000 60000.00| 20000.00000 60000.00
CRASH CUSHION, QUADGUARD, 3 BAYS, 24" | |
WIDE | | |
0108 612003P 309.000 SF | 30.00000 9270.00]| 35.00000 10815.00] 50.00000 15450.00
REGULATORY AND WARNING SIGN | |
0109 652426M 4.000 U | 1750.00000 7000.00| 700.00000 2800.00] 2200.00000 8800.00
RECONSTRUCTED MANHOLE, SANITARY SEWER, | |
USING EXISTING CASTING | |
0110 701012P 70.000 LF | 95.00000 6650.00| 95.00000 6650.00| 95.00000 6650.00
1 1/2" RIGID METALLIC CONDUIT | |
0111 701021P 1270.000 LF | 65.00000 82550.00| 67.00000 85090.00] 65.00000 82550.00
|

3" RIGID METALLIC CONDUIT



TEMPORARY TRAFFIC SIGNAL SYSTEM,

New Jersey Department of Transportation DATE 07/14/11
PAGE 118 -22
TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 4 ) C7279 | ( 5 ) R2258 | ( 6 ) K4645
|J.F.CREAMER J-V J.M. SANZARI |J H REID GENERAL CONTRACTOR |KISKA CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0112 701046P 150.000 LF | 50.00000 7500.00| 56.00000 8400.00| 60.00000 9000.00
1 1/2" RIGID NONMETALLIC CONDUIT | |
0113 701096M 10.000 U | 1800.00000 18000.00] 1100.00000 11000.00] 1100.00000 11000.00
10" X 36" JUNCTION BOX | |
0114 701102M 6.000 U | 1950.00000 11700.00]| 1300.00000 7800.00| 1250.00000 7500.00
18" X 36" JUNCTION BOX | |
0115 701108M 1.000 U | 1825.00000 1825.00]| 1800.00000 1800.00]| 1900.00000 1900.00
12" X 10" X 8" METAL JUNCTION BOX | |
0lle 701120M 16.000 U | 245.00000 3920.00] 250.00000 4000.00]| 280.00000 4480.00
JUNCTION BOX FRAME AND COVER | |
0117 701156M 2.000 U | 4000.00000 8000.00 | 7000.00000 14000.00] 3500.00000 7000.00
FOUNDATION, TYPE 2M | |
0118 701178M 2.000 U | 13500.00000 27000.00] 12500.00000 25000.00] 15000.00000 30000.00
METER CABINET, TYPE 2M | |
0119 701192pP 1900.000 LF | 3.00000 5700.00] 2.50000 4750.00 | 2.50000 4750.00
GROUND WIRE, NO. 8 AWG | |
0120 701195P 5250.000 LF | 5.00000 26250.00] 5.25000 27562.50] 5.00000 26250.00
MULTIPLE LIGHTING WIRE, NO. 2 AWG | |
0121 701198P 400.000 LF | 3.50000 1400.00| 3.20000 1280.00 | 3.00000 1200.00
MULTIPLE LIGHTING WIRE, NO. 6 AWG | |
0122 701204P 150.000 LF | 3.00000 450.00] 2.00000 300.00] 1.90000 285.00
MULTIPLE LIGHTING WIRE, NO. 10 AWG | |
0123 701210P 2400.000 LF | 5.00000 12000.00] 5.25000 12600.00] 5.20000 12480.00
SERVICE WIRE, NO. 2 AWG | |
0124 702054M LUMP | 21500.00000 21500.00] 25000.00000 25000.00] 25000.00000 25000.00
TEMPORARY TRAFFIC SIGNAL SYSTEM, | |
LOCATION NO. ____ LOCATION NO.1 | |
0125 702054M LUMP | 21500.00000 21500.00]| 25000.00000 25000.00| 25000.00000 25000.00
TEMPORARY TRAFFIC SIGNAL SYSTEM, | |
LOCATION NO. ___ LOCATION NO.2 | |
0126 702054M LUMP | 21500.00000 21500.00]| 25000.00000 25000.00| 25000.00000 25000.00
TEMPORARY TRAFFIC SIGNAL SYSTEM, | |
LOCATION NO. ___ LOCATION NO.3 | |
0127 702054M LUMP | 21500.00000 21500.00] 25000.00000 25000.00] 25000.00000 25000.00
TEMPORARY TRAFFIC SIGNAL SYSTEM, | |
LOCATION NO. ____ LOCATION NO.4 | |
0128 702054M LUMP | 21500.00000 21500.00]| 25000.00000 25000.00| 25000.00000 25000.00
|
|

LOCATION NO. LOCATION NO.5



New Jersey Department of Transportation DATE 07/14/11
PAGE 118 -23
TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT
SET-ASIDE
| ( 4 ) C7279 | ( 5 ) R2258 | ( 6 ) K4645
|J.F.CREAMER J-V J.M. SANZARI |J H REID GENERAL CONTRACTOR |KISKA CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0129 703003M 12.000 U© | 2000.00000 24000.00] 2000.00000 24000.00] 2200.00000 26400.00
LIGHTING STANDARD ALUMINUM | |
0130 703012M 12.000 U | 675.00000 8100.00]| 650.00000 7800.00 | 800.00000 9600.00
LIGHTING MAST ARM ALUMINUM | |
0131 703018M 12.000 U© | 750.00000 9000.00| 825.00000 9900.00| 1000.00000 12000.00
LUMINAIRE | | |
0132 703033P LUMP | 100000.00000 100000.00| 105000.00000 105000.00] 120000.00000 120000.00
TEMPORARY HIGHWAY LIGHTING SYSTEM | |
SECTION TOTALS | S 7,297,504.60] S 8,242,018.02] S 7,664,463.00
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155018M 1.000 U© | 50000.00000 50000.00| 120000.00000 120000.00]| 30000.00000 30000.00
FIELD OFFICE TYPE F SET UP | |
0009 155036M 29.000 MO | 2500.00000 72500.00] 5000.00000 145000.00] 2000.00000 58000.00
FIELD OFFICE TYPE F MAINTENANCE | |
0010 155039M LUMP | 12800.00000 12800.00]| 12800.00000 12800.00]| 12800.00000 12800.00
TELEPHONE SERVICE | |
0011 156003M 1.000 U | 45000.00000 45000.00] 75000.00000 75000.00] 5000.00000 5000.00
MATERIALS FIELD LABORATORY SET-UP | |
0012 156006M 28.000 MO | 1500.00000 42000.00]| 2000.00000 56000.00] 300.00000 8400.00
MATERIALS FIELD LABORATORY MAINTENANCE | |
0013 156009M 1.000 U | 1000.00000 1000.00]| 5000.00000 5000.00| 3000.00000 3000.00
CURING FACILITY SET-UP | |
0014 156012M 28.000 MO | 50.00000 1400.00]| 250.00000 7000.00| 200.00000 5600.00
CURING FACILITY MAINTENANCE | |
0015 156015M 1.000 U | 6000.00000 6000.00| 5000.00000 5000.00| 5000.00000 5000.00
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | S 230, 700.00]| S 425,800.00] $ 127,800.00
+ + +
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 50000.00000 50000.00] 85000.00000 85000.00] 45000.00000 45000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 1000.00000 1000.00]| 45000.00000 45000.00 | 15000.00000 15000.00
POLLUTION LIABILITY INSURANCE | |
0077 601670M 376.000 LF | 8.00000 3008.00] 20.00000 7520.00| 13.00000 4888.00
CLEANING EXISTING PIPE, 12" TO 24" | |
|

DIAMETER
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TABULATION OF BIDS

CALL ORDER : 118 CONTRACT ID : 11118 COUNTIES : MIDDLESEX
LETTING DATE : 07/14/11 10:00AM DISTRICT : Cl
SET-ASIDE

( 4 ) C7279 | ( 5 ) R2258 | ( 6 ) K4645
J.F.CREAMER J-V J.M. SANZARI |J H REID GENERAL CONTRACTOR |KISKA CONSTRUCTION, INC

LINE NO / ITEM CODE / ALT |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0078 601672M 54.000 LF | 40.00000 2160.00] 38.00000 2052.00] 35.00000 1890.00
CLEANING EXISTING PIPE, OVER 24" TO 48" | |
DIAMETER | | |
0084 602216M 13.000 U© | 200.00000 2600.00] 1000.00000 13000.00]| 400.00000 5200.00
CLEANING DRAINAGE STRUCTURE | |
0138 810003M 1.000 ACRE | 800.00000 800.00 | 800.00000 800.00 | 1000.00000 1000.00
MOWING | | |
0197 558010P LUMP | 7500.00000 7500.00| 5000.00000 5000.00] 100000.00000 100000.00
OPERATOR'S AND GATE HOUSE CARPENTRY | |
0198 562003P LUMP | 35000.00000 35000.00] 16000.00000 16000.00| 120000.00000 120000.00
OPERATOR'S AND GATE HOUSE FINISHES | |
SECTION TOTALS | $ 102,068.00] $ 174,372.00]| $ 292,978.00
+ + +
SECTION 0004 EROSION CONTROL
| | |
0017 158009M 1946.000 LF | 8.00000 15568.00] 10.00000 19460.00] 16.00000 31136.00
HEAVY DUTY SILT FENCE, ORANGE | |
0018 158030M 37.000 U | 125.00000 4625.00]| 100.00000 3700.00] 250.00000 9250.00
INLET FILTER TYPE 2, 2' X 4' | |
0019 158048M 636.000 LF | 50.00000 31800.00] 100.00000 63600.00] 160.00000 101760.00
FLOATING TURBIDITY BARRIER, TYPE 3 | |
0020 158060M 60.000 T | 25.00000 1500.00]| 100.00000 6000.00] 33.00000 1980.00
CONSTRUCTION DRIVEWAY | |
0021 158063P LUMP | 4000.00000 4000.00 | 5000.00000 5000.00] 9000.00000 9000.00
CONCRETE WASHOUT SYSTEM | |
0023 158072M 2.000 U | 1000.00000 2000.00] 500.00000 1000.00]| 1300.00000 2600.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0054 203041P 2940.000 SY | 12.00000 35280.00] 5.75000 16905.00] 3.50000 10290.00
GEOTEXTILE, ROADWAY STABILIZATION | |
SECTION TOTALS | S 94,773.00]| S 115,665.00] S 166,016.00
—————————————————————————————————————————— et T st
SECTION 0005 GENERAL LANDSCAPE
| | |
0133 804006P 654.000 SY | 1.50000 981.00] 10.00000 6540.00] 2.00000 1308.00
TOPSOILING, 4" THICK | |
0134 804015P 90.000 CY | 42.00000 3780.00]| 36.00000 3240.00] 55.00000 4950.00
BORROW TOPSOIL | |
0135 806006P 654.000 SY | 1.00000 654.00] 1.10000 719.40] 2.00000 1308.00
|

FERTILIZING AND SEEDING, TYPE A-3 |
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CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 4 ) C7279 | ( 5 R2258 | ( 6 ) K4645
|J.F.CREAMER J-V J.M. SANZARI |J H REID GENERAL CONTRACTOR |KISKA CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0136 806018P 65.000 SY | 1.00000 65.00] 1.10000 71.50] 2.00000 130.00
FERTILIZING AND SEEDING, TYPE F | |
0137 809003M 719.000 SY | 1.00000 719.00 | 1.10000 790.90 | 2.00000 1438.00
STRAW MULCHING | |
SECTION TOTALS | S 6,199.00] S 11,361.80]| S 9,134.00
—————————————————————————————————————————— e
SECTION 0006 BRIDGE
| | |
0139 201006P LUMP | 1000000.00000 1000000.00| 1000000.00000 1000000.00] 990000.00000 990000.00
CLEARING SITE, BRIDGE (___) 1222-150 | |
0140 201039P LUMP | 1000000.00000 1000000.00| 500000.00000 500000.00| 680000.00000 680000.00
TEMPORARY SHIELDING | |
0141 201050P 580.000 SY | 100.00000 58000.00] 210.00000 121800.00]| 220.00000 127600.00
HYDRO-DEMOLITION | |
0142 504006P 500800.000 LB | 1.80000 901440.00] 1.80000 901440.00] 2.30000 1151840.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0143 504025P 15.000 cCY | 3800.00000 57000.00] 5000.00000 75000.00| 1900.00000 28500.00
MODIFICATION OF EXISTING ABUTMENTS | |
0144 504028P 20.000 cCY | 3400.00000 68000.00] 6000.00000 120000.00] 2700.00000 54000.00
PIER CAP RECONSTRUCTION | |
0145 504032P 41.000 cCY | 3000.00000 123000.00]| 750.00000 30750.00] 2700.00000 110700.00
CONCRETE DIAPHRAGM, HPC | |
0146 504036P 500.000 SY | 50.00000 25000.00] 70.00000 35000.00] 45.00000 22500.00
EPOXY WATERPROOFING | |
0147 504040P 240.000 SY | 260.00000 62400.00] 13.00000 3120.00] 60.00000 14400.00
CONCRETE SURFACE TREATMENT | |
0148 506004M 164000.000 LB | 7.00000 1148000.00] 8.50000 1394000.00] 6.20000 1016800.00
STRUCTURAL STEEL | |
0149 506006P 196.000 U | 2400.00000 470400.00]| 2300.00000 450800.00]| 1900.00000 372400.00
REINFORCED ELASTOMERIC BEARING ASSEMBLY | |
0150 506015P 44499.000 U | 6.00000 266994.00] 6.75000 300368.25] 6.00000 266994.00
SHEAR CONNECTOR, GALVANIZED | |
0151 506021P 3775.000 SF | 100.00000 377500.00] 80.00000 302000.00] 92.00000 347300.00
STEEL GRID FLOORING | |
0152 506021P 745.000 SF | 75.00000 55875.00] 125.00000 93125.00]| 102.00000 75990.00
STEEL GRID FLOORING CONCRETE FILLED | |
SIDEWALK | | |
0153 506040P 1.000 U© | 6000.00000 6000.00] 10000.00000 10000.00]| 4300.00000 4300.00
|

STEEL REPAIR, TYPE 1
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TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 4 ) C7279 | ( 5 ) R2258 | ( 6 ) K4645
|J.F.CREAMER J-V J.M. SANZARI |J H REID GENERAL CONTRACTOR |KISKA CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0154 506040P 1.000 U© | 7000.00000 7000.00| 10000.00000 10000.00]| 3000.00000 3000.00
STEEL REPAIR, TYPE ____ 2 | |
0155 506040P 3.000 U | 11000.00000 33000.00]| 20000.00000 60000.00| 6500.00000 19500.00
STEEL REPAIR, TYPE __ 3 | |
0156 507015P 397.000 LF | 450.00000 178650.00]| 500.00000 198500.00]| 360.00000 142920.00
STRIP SEAL EXPANSION JOINT ASSEMBLY | |
0157 507016P 132.000 LF | 750.00000 99000.00| 1400.00000 184800.00] 1100.00000 145200.00
FINGER JOINT EXPANSION DAM | |
0158 507024P 1560.000 CY | 1400.00000 2184000.00]| 1400.00000 2184000.00]| 720.00000 1123200.00
CONCRETE BRIDGE DECK, HPC | |
0159 507033P 300.000 CY | 800.00000 240000.00] 850.00000 255000.00] 380.00000 114000.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0160 507042P 1465.000 LF | 250.00000 366250.00] 300.00000 439500.00]| 330.00000 483450.00
4-BAR OPEN STEEL PARAPET | |
0161 507048M 620.000 LF | 85.00000 52700.00] 110.00000 68200.00 | 140.00000 86800.00
24" BY 32" CONCRETE BARRIER CURB, BRIDG | |
0162 507051P 570.000 cCY | 125.00000 71250.00]| 225.00000 128250.00] 330.00000 188100.00
CONCRETE BRIDGE APPROACH | |
0163 507053P LUMP | 450000.00000 450000.00| 350000.00000 350000.00| 850000.00000 850000.00
BEAM JACKING | |
0164 507055P 125.000 LF | 250.00000 31250.00] 250.00000 31250.00] 375.00000 46875.00
FIVE BAR OPEN STEEL PARAPET | |
0165 508006M 18.000 U | 5000.00000 90000.00| 2500.00000 45000.00 | 4400.00000 79200.00
SCUPPER | | |
0166 508009P 450.000 LF | 400.00000 180000.00]| 375.00000 168750.00]| 250.00000 112500.00
8" STEEL ALLOY PIPE | |
0167 511012M 170.000 LF | 750.00000 127500.00] 700.00000 119000.00] 2600.00000 442000.00
COMPOSITE PILE, ____ INCH DIAMETER 12 | |
0168 511015P 875.000 CF | 500.00000 437500.00]| 925.00000 809375.00]| 700.00000 612500.00
FIBERGLASS REINFORCED PLASTIC LUMBER | |
0169 518014P LUMP | 950000.00000 950000.00] 975000.00000 975000.00] 1700000.00000 1700000.00
SPAN LOCK | | |
0170 518015P LUMP | 125000.00000 125000.00] 125000.00000 125000.00] 90000.00000 90000.00
SPAN BALANCE | |
0171 518016P LUMP | 500000.00000 500000.00|] 525000.00000 525000.00] 1300000.00000 1300000.00
SPAN DRIVE MACHINERY REHABILITATION | |
0172 518019P LUMP | 140000.00000 140000.00] 60000.00000 60000.00| 180000.00000 180000.00
BARRIER GATE PLATFORM NORTHEAST | |
0173 518019P LUMP | 140000.00000 140000.00] 60000.00000 60000.00|] 220000.00000 220000.00
|

BARRIER GATE PLATFORM SOUTHEAST
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TABULATION OF BIDS
CALL ORDER 118 CONTRACT ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 4 ) C7279 | ( 5 ) R2258 | ( 6 ) K4645
|J.F.CREAMER J-V J.M. SANZARI |J H REID GENERAL CONTRACTOR |KISKA CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0174 518019P LUMP | 140000.00000 140000.00]| 70000.00000 70000.00] 220000.00000 220000.00
BARRIER GATE PLATFORM SOUTHWEST | |
0175 518019P LUMP | 140000.00000 140000.00] 70000.00000 70000.00| 180000.00000 180000.00
BARRIER GATE PLATFORM NORTHWEST | |
0176 518022P LUMP | 140000.00000 140000.00|] 100000.00000 100000.00] 180000.00000 180000.00
WARNING GATE PLATFORM SOUTHEAST | |
0177 518022P LUMP | 5000.00000 5000.00] 15000.00000 15000.00] 20000.00000 20000.00
WARNING GATE PLATFORM NORTHWEST | |
0178 518066M 16.000 MO | 4000.00000 64000.00] 8000.00000 128000.00]| 5000.00000 80000.00
TEMPORARY BRIDGE OPERATION BRIDGE | |
OPERATORS | | |
0179 518066M 24.000 MO | 1500.00000 36000.00] 3000.00000 72000.00] 2200.00000 52800.00
TEMPORARY BRIDGE OPERATION ELECTRICAL | |
MAINTENANCE | |
0180 518066M 16.000 MO | 4000.00000 64000.00] 4000.00000 64000.00] 5000.00000 80000.00
TEMPORARY BRIDGE OPERATION GREASING | |
0181 518066M 8.000 MO | 2000.00000 16000.00] 4500.00000 36000.00] 2000.00000 16000.00
TEMPORARY BRIDGE OPERATION SNOW REMOVAL | |
0182 518066M 3.000 MO | 20000.00000 60000.00] 27500.00000 82500.00] 10000.00000 30000.00
TEMPORARY BRIDGE OPERATION BASCULE SPAN | |
BINDING | | |
0183 518113P LUMP | 50000.00000 50000.00] 70000.00000 70000.00] 120000.00000 120000.00
OPERATOR HOUSE EXPANSION | |
0184 551006M 200.000 SF | 80.00000 16000.00] 100.00000 20000.00] 50.00000 10000.00
REPAIR OF CONCRETE DECK, TYPE B | |
0185 551017M 5172.000 SF | 12.00000 62064.00] 14.00000 72408.00| 15.00000 77580.00
CONCRETE OVERLAY, HPC | |
0186 552003M 1740.000 LF | 100.00000 174000.00] 125.00000 217500.00] 35.00000 60900.00
PRESSURE INJECTION, CONCRETE CRACKS | |
0187 554003P LUMP | 50000.00000 50000.00| 130000.00000 130000.00] 50000.00000 50000.00
POLLUTION CONTROL SYSTEM | |
0188 554006P LUMP | 325000.00000 325000.00] 80000.00000 80000.00| 450000.00000 450000.00
HAND/POWER TOOL CLEANING AND PAINTING | |
0189 554009P LUMP | 450000.00000 450000.00| 430000.00000 430000.00] 700000.00000 700000.00
NEAR-WHITE BLAST CLEANING AND PAINTING | |
0190 554012P LUMP | 500.00000 500.00] 10000.00000 10000.00] 5000.00000 5000.00
TESTING, IF AND WHERE DIRECTED | |
0191 554017P 4700.000 SF | 60.00000 282000.00] 45.00000 211500.00] 60.00000 282000.00
|
|

PAINTING (BEAMS)
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CALL ORDER : 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE : 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 4 ) C7279 | ( 5 R2258 | ( 6 ) K4645
|J.F.CREAMER J-V J.M. SANZARI |J H REID GENERAL CONTRACTOR |KISKA CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0192 555003M 3900.000 SF | 125.00000 487500.00] 83.00000 323700.00] 200.00000 780000.00
SUBSTRUCTURE CONCRETE REPAIR TIDAL ZONE | |
CONCRETE REMOVAL | |
0193 555003M 14600.000 SF | 170.00000 2482000.00]| 135.00000 1971000.00] 105.00000 1533000.00
SUBSTRUCTURE CONCRETE REPAIR TIDAL ZONE | |
CONCRETE JACKETING | |
0194 555010M 95.000 SF | 125.00000 11875.00]| 190.00000 18050.00]| 100.00000 9500.00
REPAIR OF CONCRETE, TYPE E | |
0195 555011M 390.000 SF | 90.00000 35100.00] 90.00000 35100.00] 60.00000 23400.00
REPAIR OF CONCRETE, TYPE D | |
0196 555020M 154.000 U | 1200.00000 184800.00] 1500.00000 231000.00]| 700.00000 107800.00
SUBSTRUCTURE CONCRETE REPAIR, BEARING | |
PEDESTAL | | |
0199 607090P 48.000 LF | 225.00000 10800.00] 200.00000 9600.00| 290.00000 13920.00
CONCRETE TRANSITION SECTION | |
0200 657003P LUMP | 75000.00000 75000.00| 80000.00000 80000.00| 100000.00000 100000.00
TEMPORARY SUPPORT, UTILITY | |
0201 701006P 250.000 LF | 24.00000 6000.00| 27.00000 6750.00] 28.00000 7000.00
3/4" RIGID METALLIC CONDUIT | |
0202 701006P 1200.000 LF | 34.00000 40800.00]| 38.00000 45600.00]| 35.00000 42000.00
3/4"™ RIGID METALLIC CONDUIT PVC COATED | |
0203 701009P 1000.000 LF | 30.00000 30000.00] 35.00000 35000.00] 33.00000 33000.00
1" RIGID METALLIC CONDUIT | |
0204 701010P 1000.000 LF | 42.00000 42000.00]| 45.00000 45000.00| 48.00000 48000.00
1" RIGID METALLIC CONDUIT, PVC COATED | |
0205 701011P 700.000 LF | 65.00000 45500.00 | 68.00000 47600.00] 66.00000 46200.00
1 1/2" RIGID METALLIC CONDUIT, PVC | |
COATED | | |
0206 701012P 250.000 LF | 40.00000 10000.00]| 42.00000 10500.00] 41.00000 10250.00
1 1/2" RIGID METALLIC CONDUIT | |
0207 701015P 750.000 LF | 50.00000 37500.00] 55.00000 41250.00] 60.00000 45000.00
2" RIGID METALLIC CONDUIT | |
0208 70101e6P 750.000 LF | 75.00000 56250.00] 80.00000 60000.00] 80.00000 60000.00
2" RIGID METALLIC CONDUIT, PVC COATED | |
0209 701018P 500.000 LF | 70.00000 35000.00] 73.00000 36500.00]| 75.00000 37500.00
2 1/2"™ RIGID METALLIC CONDUIT | |
0210 701018P 130.000 LF | 90.00000 11700.00]| 100.00000 13000.00] 98.00000 12740.00
2 1/2"™ RIGID METALLIC CONDUIT PVC COATE | |
0211 701020P 480.000 LF | 105.00000 50400.00| 120.00000 57600.00] 120.00000 57600.00
|

3" RIGID METALLIC CONDUIT, PVC COATED
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TABULATION OF BIDS
CALL ORDER : 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE : 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| 4 ) C7279 | ( 5 R2258 | ( 6 ) K4645
|J.F.CREAMER J-V J.M. SANZARI |J H REID GENERAL CONTRACTOR |KISKA CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0212 701207P 400.000 LF | 7.00000 2800.00] 7.00000 2800.00] 7.50000 3000.00
SERVICE WIRE, NO. 1/0 AWG | |
0213 701218P 750.000 LF | 12.00000 9000.00| 14.00000 10500.00] 15.00000 11250.00
SERVICE WIRE, 250 KCMIL | |
0214 701320P 500.000 LF | 5.00000 2500.00] 5.25000 2625.00] 6.00000 3000.00
#2 COPPER CONDUCTOR | |
0215 701322P 400.000 LF | 10.00000 4000.00 | 12.00000 4800.00 | 12.00000 4800.00
#4/0 COPPER CONDUCTOR | |
0216 701324P 1000.000 LF | 3.00000 3000.00] 3.00000 3000.00] 3.00000 3000.00
#6 COPPER CONDUCTOR | |
0217 701325P 1000.000 LF | 2.40000 2400.00] 2.50000 2500.00] 2.30000 2300.00
#8 COPPER CONDUCTOR | |
0218 701330P 10000.000 LF | 3.00000 30000.00] 2.50000 25000.00] 2.50000 25000.00
#10 COPPER CONDUCTOR | |
0219 701331P 40000.000 LF | 2.20000 88000.00] 2.50000 100000.00| 2.40000 96000.00
#12 COPPER CONDUCTOR | |
0220 750003P 3.000 U | 5750.00000 17250.00]| 6000.00000 18000.00]| 5500.00000 16500.00
FLASHER AND SOUNDER | |
0221 750015P LUMP | 325000.00000 325000.00| 375000.00000 375000.00| 400000.00000 400000.00
PROGRAMMABLE LOGIC CONTROLLER SYSTEM | |
0222 750018P 2.000 U | 70000.00000 140000.00]| 75000.00000 150000.00] 80000.00000 160000.00
FLUX VECTOR DRIVE AND CABINET | |
0223 750021P 1.000 U | 47000.00000 47000.00] 50000.00000 50000.00] 48000.00000 48000.00
MOTOR BRAKES | |
0224 750024P 2.000 U | 50000.00000 100000.00]| 50000.00000 100000.00]| 51000.00000 102000.00
MACHINERY BRAKES | |
0225 750028P LUMP | 50000.00000 50000.00] 60000.00000 60000.00] 60000.00000 60000.00
DATA LOGGER | |
0226 750030P 1.000 U© | 75000.00000 75000.00| 80000.00000 80000.00] 75000.00000 75000.00
VECTOR DUTY MOTOR | |
0227 750031P 1.000 U | 145000.00000 145000.00| 170000.00000 170000.00] 160000.00000 160000.00
MOTOR CONTROL CENTER | |
0228 750034P LUMP | 7500.00000 7500.00| 80000.00000 80000.00]| 10000.00000 10000.00
CHANNEL FLOOD LIGHTS | |
0229 750036P 2.000 U | 85000.00000 170000.00]| 90000.00000 180000.00| 110000.00000 220000.00
TRAFFIC WARNING GATE | |
0230 750038P 4.000 U | 125000.00000 500000.00| 130000.00000 520000.00| 150000.00000 600000.00
DRAW BRIDGE BARRIER GATE | |
0231 750043P LUMP | 46000.00000 46000.00| 45000.00000 45000.00]| 50000.00000 50000.00
|

CONTROL DESK
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TABULATION OF BIDS
CALL ORDER 118 CONTRACT ID : 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 4 ) C7279 | ( 5 ) R2258 | ( 6 ) K4645
|J.F.CREAMER J-V J.M. SANZARI |J H REID GENERAL CONTRACTOR |KISKA CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0232 750043P LUMP | 30000.00000 30000.00] 40000.00000 40000.00]| 40000.00000 40000.00
CONTROL DESK PANELVIEW PLUS CE | |
0233 750048P LUMP | 100000.00000 100000.00] 125000.00000 125000.00] 100000.00000 100000.00
DEMOLITION AND REMOVAL | |
0234 750050P LUMP | 150000.00000 150000.00|] 175000.00000 175000.00|] 160000.00000 160000.00
ELECTRICAL WORK SPARE PARTS | |
0235 750050P LUMP | 10000.00000 10000.00] 15000.00000 15000.00] 20000.00000 20000.00
ELECTRICAL WORK WORKING DRAWINGS AND | |
SAMPLES | | |
0236 750050P LUMP | 200000.00000 200000.00|] 150000.00000 150000.00|] 135000.00000 135000.00
ELECTRICAL WORK DIESEL ENGINE GENERATOR | |
0237 750050P LUMP | 45000.00000 45000.00] 40000.00000 40000.00] 45000.00000 45000.00
ELECTRICAL WORK TRAFFIC SIGNALS | |
0238 750050P LUMP | 40000.00000 40000.00]| 40000.00000 40000.00]| 45000.00000 45000.00
ELECTRICAL WORK NAVIGATION LIGHTS | |
0239 750050P LUMP | 40000.00000 40000.00] 40000.00000 40000.00] 45000.00000 45000.00
ELECTRICAL WORK ELECTRICAL HEATING | |
0240 750050P LUMP | 7000.00000 7000.00| 5000.00000 5000.00] 5000.00000 5000.00
ELECTRICAL WORK PROVISIONS FOR AIR | |
CONDITIONING | |
0241 750050P LUMP | 4500.00000 4500.00| 5000.00000 5000.00] 5000.00000 5000.00
ELECTRICAL WORK PROVISIONS FOR ELECTRIC | |
HOT WATER HEATER | |
0242 750050P LUMP | 8500.00000 8500.00] 10000.00000 10000.00] 10000.00000 10000.00
ELECTRICAL WORK PROVISIONS FOR ROADWAY | |
LIGHTING | | I
0243 750050P LUMP | 17500.00000 17500.00] 20000.00000 20000.00| 22000.00000 22000.00
ELECTRICAL WORK AIR HORN | |
0244 750050P LUMP | 6500.00000 6500.00] 8000.00000 8000.00| 8000.00000 8000.00
ELECTRICAL WORK MODIFCATIONS TO | |
SUBMARINE TERMINAL | |
0245 750050P LUMP | 12000.00000 12000.00] 15000.00000 15000.00] 15000.00000 15000.00
ELECTRICAL WORK HEAT TRACE | |
0246 750050P LUMP | 40000.00000 40000.00]| 40000.00000 40000.00]| 40000.00000 40000.00
ELECTRICAL WORK CONTROL HOUSE WIREWAY | |
0247 750050P LUMP | 55000.00000 55000.00| 65000.00000 65000.00 | 60000.00000 60000.00
ELECTRICAL WORK JUNCTION BOXES | |
0248 750050P LUMP | 11000.00000 11000.00]| 12000.00000 12000.00]| 12000.00000 12000.00
|

ELECTRICAL WORK TRANSFORMERS



TESTING MANUFACTURER'S FIELD START-UP

New Jersey Department of Transportation DATE 07/14/11
PAGE 118 -31
TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 4 ) C7279 | ( 5 ) R2258 | ( 6 ) K4645
|J.F.CREAMER J-V J.M. SANZARI |J H REID GENERAL CONTRACTOR |KISKA CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0249 750050P LUMP | 120000.00000 120000.00| 135000.00000 135000.00|] 150000.00000 150000.00
ELECTRICAL WORK MISCELLANEOUS CONTOL | |
EQUIPMENT | | |
0250 750050P LUMP | 46500.00000 46500.00| 40000.00000 40000.00]| 36000.00000 36000.00
ELECTRICAL WORK INCOMING SERVICE | |
PROVISIONS | | |
0251 750050P LUMP | 27500.00000 27500.00] 35000.00000 35000.00]| 30000.00000 30000.00
ELECTRICAL WORK MOTOR DISCONNECT | |
SWITCHES | | |
0252 750050P LUMP | 32500.00000 32500.00] 40000.00000 40000.00]| 40000.00000 40000.00
ELECTRICAL WORK LIMIT SWITCHES | |
0253 750050P LUMP | 32500.00000 32500.00]| 35000.00000 35000.00]| 35000.00000 35000.00
ELECTRICAL WORK BRIDGE CONTROL CABINETS | |
0254 750050P LUMP | 10000.00000 10000.00]| 10000.00000 10000.00]| 10000.00000 10000.00
ELECTRICAL WORK WARNING GONG | |
0255 750050P LUMP | 25000.00000 25000.00| 25000.00000 25000.00| 25000.00000 25000.00
ELECTRICAL WORK LIGHTNING PROTECTION | |
SYSTEM | | |
0256 750050P LUMP | 4400.00000 4400.00| 5000.00000 5000.00| 5000.00000 5000.00
ELECTRICAL WORK NJ TRANSIT CAMERA | |
RELOCATION | |
0257 750050P LUMP | 15000.00000 15000.00]| 16000.00000 16000.00]| 16000.00000 16000.00
ELECTRICAL WORK CONTROL SYSTEM | |
INTEGRATOR | |
0258 750052P LUMP | 26500.00000 26500.00] 30000.00000 30000.00] 30000.00000 30000.00
GROUNDING AND BONDING SYSTEM | |
0259 750060P LUMP | 8000.00000 8000.00]| 7500.00000 7500.00 | 8000.00000 8000.00
TRAINING MOVEABLE BRIDGE, OPERATOR | |
0260 750060P LUMP | 10000.00000 10000.00]| 10000.00000 10000.00]| 9000.00000 9000.00
TRAINING MOVEABLE BRIDGE, SERVICE | |
0261 750060P LUMP | 2500.00000 2500.00| 2500.00000 2500.00| 2500.00000 2500.00
TRAINING MOVEABLE BRIDGE, OFF SITE | |
0262 750062P LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 15000.00000 15000.00
OPERATION AND MAINTENANCE MANUALS | |
0263 750064P LUMP | 15000.00000 15000.00]| 15000.00000 15000.00]| 15000.00000 15000.00
TESTING FINAL ACCEPTANCE TESTING | |
0264 750064P LUMP | 1250.00000 1250.00]| 2000.00000 2000.00]| 2000.00000 2000.00
TESTING FACTORY INSPECTION AND TESTING | |
0265 750064P LUMP | 10000.00000 10000.00]| 9000.00000 9000.00| 9000.00000 9000.00
|
|

AND



New Jersey Department of Transportation DATE 07/14/11
PAGE 118 -32
TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 4 ) C7279 | ( 5 ) R2258 I ( 6 ) K4645
|J.F.CREAMER J-V J.M. SANZARI |J H REID GENERAL CONTRACTOR |KISKA CONSTRUCTION, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0266 506040P 1.000 U | 10000.00000 10000.00] 9000.00000 9000.00]| 7500.00000 7500.00
STEEL REPAIR, TYPE 4 | |
0267 506040P 1.000 U | 10000.00000 10000.00] 8000.00000 8000.00 | 4000.00000 4000.00
STEEL REPAIR, TYPE 5 | |
SECTION TOTALS | S 20,712,598.00] S 20,313,411.25] S 22,049,609.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 28,443,842.60] $ 29,282,628.07] $ 30,310,000.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



New Jersey Department of Transportation DATE : 07/14/11
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TABULATION OF BIDS

CALL ORDER : 118 CONTRACT ID : 11118 COUNTIES : MIDDLESEX
LETTING DATE : 07/14/11 10:00AM DISTRICT : Cl
SET-ASIDE

I ( 7 ) U5944 |
|[UNION PAVING & CONSTR CO INC |
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
+ +

( ) ( )

UNIT PRICE AMOUNT UNIT PRICE AMOUNT

I
I
|
|
"

SECTION 0001  ROADWAY
I

TRAFFIC CONTROL TRUCK WITH MOUNTED
CRASH CUSHION

| |
0001 151003M LUMP | 135000.00000 135000.00]
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 15000.00000 15000.00]
PROGRESS SCHEDULE | |
0005 153006P 15.000 U | 750.00000 11250.00]
PROGRESS SCHEDULE UPDATE | |
0006 153012P 6780.000 HOUR | 0.01000 67.80]|

TRAINEES | | |
0007 154003P LUMP | 3800000.00000 3800000.00]
MOBILIZATION | |
0016 157003M LUMP | 230000.00000 230000.00]
CONSTRUCTION LAYOUT | |
0022 158069M 1.000 U | 900.00000 900.00 |
OIL-WATER SEPARATOR | |
0024 158084M 325.000 cCY | 5.00000 1625.00]|
EROSION CONTROL SEDIMENT REMOVAL | |
0025 159003M 50.000 U | 120.00000 6000.00]
BREAKAWAY BARRICADE | |
0026 159006M 151.000 U© | 85.00000 12835.00]|

DRUM | | |
0027 159009M 150.000 U | 20.00000 3000.00]
TRAFFIC CONE | |
0028 159012M 1410.000 SF | 12.00000 16920.00]|
CONSTRUCTION SIGNS | |
0029 159015M 2.000 U | 1500.00000 3000.00]
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |

8" | | |
0030 159021P 4095.000 LF | 60.00000 245700.00]
CONSTRUCTION BARRIER CURB | |
0031 159027M 4.000 U | 4500.00000 18000.00]
FLASHING ARROW BOARD, 4' X 8' | |
0032 159030M 2.000 U | 19000.00000 38000.00]
PORTABLE VARIABLE MESSAGE SIGN | |
0033 159069M 4.000 U | 15000.00000 60000.00]
TEMPORARY CRASH CUSHION, QUADGUARD 5 | |
BAYS X 24" WIDE | |
0034 159108M 4.000 U | 8000.00000 32000.00]

| |

| |



New Jersey Department of Transportation DATE : 07/14/11
PAGE : 118 -34
TABULATION OF BIDS

CALL ORDER : 118 CONTRACT ID : 11118 COUNTIES : MIDDLESEX
LETTING DATE : 07/14/11 10:00AM DISTRICT : Cl
SET-ASIDE

7 ) U5944

( ( )
UNION PAVING & CONSTR CO INC

( )

|
|
LINE NO / ITEM CODE / ALT
|

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0035 159110M 305.000 LF | 120.00000 36600.00]|
TEMPORARY BEAM GUIDE RAIL | |
0036 159114M 1500.000 LF | 2.00000 3000.00]
REMOVABLE BLACK LINE MASKING TAPE, 6" | |
0037 159120M 1500.000 LF | 2.00000 3000.00]
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0038 159126M 60648.000 LF | 0.25000 15162.00]
TEMPORARY TRAFFIC STRIPES, 4" | |
0039 159132M 232.000 SF | 2.00000 464.00]|
TEMPORARY PAVEMENT MARKINGS | |
0040 159135M 200.000 U | 4.50000 900.00 |
TEMPORARY PAVEMENT MARKERS | |
0041 159138M 250.000 T | 0.01000 2.50]
HMA PATCH | |
0042 159141M 100.000 HOUR | 65.00000 6500.00]
TRAFFIC DIRECTOR, FLAGGER | |
0043 159144M 20.000 U | 65.00000 1300.00]|
EMERGENCY TOWING SERVICE | |
0044 160003M LUMP | 6900.00000 6900.00]
FUEL PRICE ADJUSTMENT | |
0045 160006M LUMP | 30900.00000 30900.00]
ASPHALT PRICE ADJUSTMENT | |
0046 161003P LUMP | 8500.00000 8500.00 |
FINAL CLEANUP | |
0047 201003P LUMP | 300000.00000 300000.00]
CLEARING SITE | |
0048 202006M 250.000 CY | 0.01000 2.50]
EXCAVATION, TEST PIT | |
0049 202009P 627.000 CY | 25.00000 15675.00]
EXCAVATION, UNCLASSIFIED | |
0050 202021P 3077.000 SY | 22.00000 67694.00|
REMOVAL OF PAVEMENT | |
0051 202024M 250.000 T | 80.00000 20000.00]
DISPOSAL OF REGULATED MATERIAL | |
0052 202030M 5.000 U | 1000.00000 5000.00]
SOIL SAMPLING AND ANALYSES, REGULATED | |
0053 203021P 285.000 CY | 45.00000 12825.00]
I-14 SOIL AGGREGATE | |
0055 301006P 26.000 CY | 50.00000 1300.00]|
| |

SUBBASE |



New Jersey Department of Transportation DATE 07/14/11
PAGE 118 -35
TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| 7 ) U5944 [ ( ) I ( )
|UNION PAVING & CONSTR CO INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 302033P 600.000 SY | 10.00000 6000.00]
DENSE-GRADED AGGREGATE BASE COURSE, 4" | |
THICK | | |
0057 302042P 2558.000 SY | 15.00000 38370.00]
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0058 304006P 600.000 SY | 60.00000 36000.00]
CONCRETE BASE COURSE, 9" THICK | |
0059 401009P 10960.000 SY | 3.50000 38360.00]
HMA MILLING, 3" OR LESS | |
0060 401012P 3942.000 SY | 8.00000 31536.00]
HMA MILLING, MORE THAN 3" TO 6" | |
0061 401024M 1500.000 LF | 3.00000 4500.00]
SEALING OF CRACKS IN HOT MIX ASPHALT | |
SURFACE COURSE | |
0062 401027M 6500.000 LF | 1.00000 6500.00]
POLYMERIZED JOINT ADHESIVE | |
0063 401030M 1100.000 GAL | 2.00000 2200.00]
TACK COAT | |
0064 401060M 2518.000 T | 125.00000 314750.00]
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0065 401090M 1427.000 T | 120.00000 171240.00]|
HOT MIX ASPHALT 19 M 76 INTERMEDIATE | |
COURSE | | |
0066 401099M 829.000 T | 115.00000 95335.00]
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0067 401108M 30.000 U | 225.00000 6750.00]
CORE SAMPLES, HOT MIX ASPHALT | |
0068 452003M 75.000 SY | 300.00000 22500.00]
PARTIAL DEPTH CONCRETE REPAIR | |
0069 453003M 75.000 SY | 77.00000 5775.00]
FULL DEPTH CONCRETE PAVEMENT REPAIR, | |
CONCRETE CLASS B | |
0070 454003M 100.000 U© | 30.00000 3000.00]
RETROFIT DOWEL BAR | |
0071 456003M 1500.000 LF | 4.00000 6000.00]
SEALING EXISTING JOINTS IN CONCRETE | |
PAVEMENT | | |
0072 504053P 45.000 LF | 500.00000 22500.00]
| |

CONCRETE PYLON



New Jersey Department of Transportation DATE : 07/14/11
PAGE : 118 -36
TABULATION OF BIDS

CALL ORDER : 118 CONTRACT ID : 11118 COUNTIES : MIDDLESEX
LETTING DATE : 07/14/11 10:00AM DISTRICT : Cl
SET-ASIDE

7 ) U5944

( ( )
UNION PAVING & CONSTR CO INC

| ( )
|

LINE NO / ITEM CODE / ALT

|

VARIABLE WIDTH X 41" CONCRETE BARRIER
CURB

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0073 601122P 440.000 LF | 45.00000 19800.00]
15" REINFORCED CONCRETE PIPE | |
0074 601124P 70.000 LF | 75.00000 5250.00]
18" REINFORCED CONCRETE PIPE | |
0075 601404P 138.000 LF | 16.00000 2208.00]
SUBBASE OUTLET DRAIN | |
0076 601407P 105.000 LF | 35.00000 3675.00]|
6" PERFORATED HIGH DENSITY POLYETHYLENE | |
PIPE | | |
0079 602009M 2.000 U | 2200.00000 4400.00]|
INLET, TYPE A | |
0080 602012M 8.000 U | 2800.00000 22400.00]
INLET, TYPE B | |
0081 602033M 3.000 U | 4000.00000 12000.00]|
INLET, TYPE D-2 | |
0082 602105M 20.000 U | 1200.00000 24000.00]
SET INLET TYPE B, CASTING | |
0083 602108M 8.000 U | 1300.00000 10400.00]|
SET INLET TYPE E, CASTING | |
0085 603083P 611.000 SY | 1450.00000 885950.00]
ARTICULATED CONCRETE BLOCK MATTING, 6", | |
OPEN CELL | |
0086 603109P 962.000 SY | 1275.00000 1226550.00]
SCOUR COUNTERMEASURE | |
0087 605045P 625.000 LF | 25.00000 15625.00]|
CHAIN-LINK FENCE, 6' HIGH | |
0088 605177P 1462.000 LF | 17.00000 24854.00]
TEMPORARY CHAIN-LINK FENCE, 4' HIGH | |
0089 606012P 695.000 SY | 45.00000 31275.00]
CONCRETE SIDEWALK, 4" THICK | |
0090 606075P 28.000 SY | 50.00000 1400.00|
CONCRETE ISLAND, 4" THICK | |
0091 607012P 388.000 LF | 90.00000 34920.00]
24" X 41" CONCRETE BARRIER CURB | |
0092 607018P 3144.000 LF | 18.00000 56592.00]
9" X 16" CONCRETE VERTICAL CURB | |
0093 607073P 100.000 LF | 125.00000 12500.00]
| | |
| | |



New Jersey Department of Transportation DATE 07/14/11
PAGE 118 -37
TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| 7 ) U5944 [ ( ) I ( )
|UNION PAVING & CONSTR CO INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0094 608004P 990.000 SY | 35.00000 34650.00]
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 4" THICK | |
0095 608015P 611.000 SY | 35.00000 21385.00]
NONVEGETATIVE SURFACE, BROKEN STONE | |
0096 609003M 1821.000 LF | 22.00000 40062.00]
BEAM GUIDE RAIL | |
0097 609021M 771.000 LF | 10.00000 7710.00|
RUB RAIL | I I
0098 609024M 2.000 U | 2800.00000 5600.00]
FLARED GUIDE RAIL TERMINAL | |
0099 609039M 2.000 U | 850.00000 1700.00 |
BEAM GUIDE RAIL ANCHORAGE | |
0100 609075M 1354.000 LF | 3.00000 4062.00]|
REMOVAL OF BEAM GUIDE RAIL | |
0101 610003M 12970.000 LF | 0.50000 6485.00 |
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | '
0102 610009M 680.000 SF | 6.00000 4080.00]|
TRAFFIC MARKINGS, THERMOPLASTIC | |
0103 610012M 110.000 U© | 30.00000 3300.00]
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0104 610018M 70.000 U | 30.00000 2100.00]|
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0105 610036M 24800.000 LF | 0.50000 12400.00]|
REMOVAL OF TRAFFIC STRIPES | |
0106 610039M 240.000 SF | 2.00000 480.00|
REMOVAL OF TRAFFIC MARKINGS | |
0107 611066M 3.000 U | 17000.00000 51000.00]
CRASH CUSHION, QUADGUARD, 3 BAYS, 24" | |
WIDE | | |
0108 612003P 309.000 SF | 30.00000 9270.00]|
REGULATORY AND WARNING SIGN | |
0109 652426M 4.000 U | 3000.00000 12000.00]|
RECONSTRUCTED MANHOLE, SANITARY SEWER, | |
USING EXISTING CASTING | |
0110 701012P 70.000 LF | 25.00000 1750.00 |
1 1/2" RIGID METALLIC CONDUIT | |
0111 701021P 1270.000 LF | 30.00000 38100.00]
| |

3" RIGID METALLIC CONDUIT



New Jersey Department of Transportation DATE : 07/14/11
PAGE : 118 -38
TABULATION OF BIDS

CALL ORDER : 118 CONTRACT ID : 11118 COUNTIES : MIDDLESEX
LETTING DATE : 07/14/11 10:00AM DISTRICT : Cl
SET-ASIDE

7 ) U5944

( ( )
UNION PAVING & CONSTR CO INC

( )

|
|
LINE NO / ITEM CODE / ALT
|

TEMPORARY TRAFFIC SIGNAL SYSTEM,
LOCATION NO. LOCATION NO.5

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0112 701046P 150.000 LF | 18.00000 2700.00]
1 1/2" RIGID NONMETALLIC CONDUIT | |
0113 701096M 10.000 U | 1000.00000 10000.00]
10" X 36" JUNCTION BOX | |
0114 701102M 6.000 U | 1300.00000 7800.00|
18" X 36" JUNCTION BOX | |
0115 701108M 1.000 U© | 2000.00000 2000.00]
12" X 10" X 8" METAL JUNCTION BOX | |
0lle 701120M 16.000 U | 150.00000 2400.00]
JUNCTION BOX FRAME AND COVER | |
0117 701156M 2.000 U | 3200.00000 6400.00]
FOUNDATION, TYPE 2M | |
0118 701178M 2.000 U | 14000.00000 28000.00]|
METER CABINET, TYPE 2M | |
0119 701192P 1900.000 LF | 3.00000 5700.00]|
GROUND WIRE, NO. 8 AWG | |
0120 701195P 5250.000 LF | 6.00000 31500.00]
MULTIPLE LIGHTING WIRE, NO. 2 AWG | |
0121 701198P 400.000 LF | 4.00000 1600.00 |
MULTIPLE LIGHTING WIRE, NO. 6 AWG | |
0122 701204pP 150.000 LF | 3.00000 450.00]
MULTIPLE LIGHTING WIRE, NO. 10 AWG | |
0123 701210P 2400.000 LF | 6.00000 14400.00]
SERVICE WIRE, NO. 2 AWG | |
0124 702054M LUMP | 20000.00000 20000.00]
TEMPORARY TRAFFIC SIGNAL SYSTEM, | |
LOCATION NO. ____ LOCATION NO.1 | |
0125 702054M LUMP | 20000.00000 20000.00]
TEMPORARY TRAFFIC SIGNAL SYSTEM, | |
LOCATION NO. __ LOCATION NO.2 | |
0126 702054M LUMP | 20000.00000 20000.00]
TEMPORARY TRAFFIC SIGNAL SYSTEM, | |
LOCATION NO. __ LOCATION NO.3 | |
0127 702054M LUMP | 20000.00000 20000.00]
TEMPORARY TRAFFIC SIGNAL SYSTEM, | |
LOCATION NO. ____ LOCATION NO.4 | |
0128 702054M LUMP | 20000.00000 20000.00]
| |
| |



New Jersey Department of Transportation

07/14/11

CLEANING EXISTING PIPE, 12" TO 24"

118 -39
TABULATION OF BIDS
CALL ORDER : 118 CONTRACT 1ID 11118 : MIDDLESEX
LETTING DATE : 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| 7 ) U5944 [ ( ) | )
|[UNION PAVING & CONSTR CO INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0129 703003M 12.000 U© | 2000.00000 24000.00]
LIGHTING STANDARD ALUMINUM | |
0130 703012M 12.000 U | 700.00000 8400.00]
LIGHTING MAST ARM ALUMINUM | |
0131 703018M 12.000 U© | 1000.00000 12000.00]
LUMINAIRE | | |
0132 703033P LUMP | 130000.00000 130000.00|
TEMPORARY HIGHWAY LIGHTING SYSTEM | |
SECTION TOTALS | $ 9,013,621.80] $ | $
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155018M 1.000 U© | 78000.00000 78000.00|
FIELD OFFICE TYPE F SET UP | |
0009 155036M 29.000 MO | 4000.00000 116000.00 |
FIELD OFFICE TYPE F MAINTENANCE | |
0010 155039M LUMP | 12800.00000 12800.00]|
TELEPHONE SERVICE | |
0011 156003M 1.000 U | 30000.00000 30000.00|
MATERIALS FIELD LABORATORY SET-UP | |
0012 156006M 28.000 MO | 2200.00000 61600.00|
MATERIALS FIELD LABORATORY MAINTENANCE | |
0013 156009M 1.000 U | 5000.00000 5000.00]
CURING FACILITY SET-UP | |
0014 156012M 28.000 MO | 800.00000 22400.00]
CURING FACILITY MAINTENANCE | |
0015 156015M 1.000 U | 2500.00000 2500.00]
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | $ 328,300.00] $ | $
+ + +
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 33000.00000 33000.00]
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 25000.00000 25000.00|
POLLUTION LIABILITY INSURANCE | |
0077 601670M 376.000 LF | 6.00000 2256.00]
| |
| |

DIAMETER



New Jersey Department of Transportation DATE 07/14/11
PAGE 118 -40
TABULATION OF BIDS
CALL ORDER 118 CONTRACT ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| 7 ) U5944 [ ( I ( )
|UNION PAVING & CONSTR CO INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0078 601672M 54.000 LF | 5.00000 270.00]
CLEANING EXISTING PIPE, OVER 24" TO 48" | |
DIAMETER | | |
0084 602216M 13.000 U© | 400.00000 5200.00]
CLEANING DRAINAGE STRUCTURE | |
0138 810003M 1.000 ACRE | 800.00000 800.00]|
MOWING | | |
0197 558010P LUMP | 10000.00000 10000.00]
OPERATOR'S AND GATE HOUSE CARPENTRY | |
0198 562003P LUMP | 30000.00000 30000.00]
OPERATOR'S AND GATE HOUSE FINISHES | |
SECTION TOTALS | $ 106,526.00] | $
+ + +
SECTION 0004 EROSION CONTROL
| | |
0017 158009M 1946.000 LF | 6.00000 11676.00]
HEAVY DUTY SILT FENCE, ORANGE | |
0018 158030M 37.000 U | 150.00000 5550.00]
INLET FILTER TYPE 2, 2' X 4' | |
0019 158048M 636.000 LF | 190.00000 120840.00]
FLOATING TURBIDITY BARRIER, TYPE 3 | |
0020 158060M 60.000 T | 40.00000 2400.00]
CONSTRUCTION DRIVEWAY | |
0021 158063P LUMP | 25000.00000 25000.00|
CONCRETE WASHOUT SYSTEM | |
0023 158072M 2.000 U | 2200.00000 4400.00]
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0054 203041P 2940.000 SY | 1.20000 3528.00]|
GEOTEXTILE, ROADWAY STABILIZATION | |
SECTION TOTALS | $ 173,394.00] | $
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0133 804006P 654.000 SY | 4.00000 2616.00]|
TOPSOILING, 4" THICK | |
0134 804015P 90.000 CY | 18.00000 1620.00]|
BORROW TOPSOIL | |
0135 806006P 654.000 SY | 2.00000 1308.00]|
FERTILIZING AND SEEDING, TYPE A-3 | |



New Jersey Department of Transportation DATE 07/14/11
PAGE 118 -41
TABULATION OF BIDS
CALL ORDER 118 CONTRACT 1ID 11118 COUNTIES : MIDDLESEX
LETTING DATE 07/14/11 10:00AM DISTRICT c1
SET-ASIDE
| ( 7 ) U5944 [ ( I ( )
|UNION PAVING & CONSTR CO INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0136 806018P 65.000 SY | 2.00000 130.00]
FERTILIZING AND SEEDING, TYPE F | |
0137 809003M 719.000 SY | 2.00000 1438.00]|
STRAW MULCHING | |
SECTION TOTALS | $ 7,112.00] | $
—————————————————————————————————————————— e
SECTION 0006 BRIDGE
| | |
0139 201006P LUMP | 1000000.00000 1000000.00]
CLEARING SITE, BRIDGE (___) 1222-150 | |
0140 201039P LUMP | 1500000.00000 1500000.00]
TEMPORARY SHIELDING | |
0141 201050P 580.000 SY | 325.00000 188500.00]
HYDRO-DEMOLITION | |
0142 504006P 500800.000 LB | 1.75000 876400.00]
REINFORCEMENT STEEL, EPOXY-COATED | |
0143 504025P 15.000 cCY | 5000.00000 75000.00|
MODIFICATION OF EXISTING ABUTMENTS | |
0144 504028P 20.000 cCY | 6000.00000 120000.00]|
PIER CAP RECONSTRUCTION | |
0145 504032P 41.000 cCY | 6500.00000 266500.00]
CONCRETE DIAPHRAGM, HPC | |
0146 504036P 500.000 SY | 30.00000 15000.00|
EPOXY WATERPROOFING | |
0147 504040P 240.000 SY | 111.00000 26640.00|
CONCRETE SURFACE TREATMENT | |
0148 506004M 164000.000 LB | 7.00000 1148000.00]
STRUCTURAL STEEL | |
0149 506006P 196.000 U | 2500.00000 490000.00]|
REINFORCED ELASTOMERIC BEARING ASSEMBLY | |
0150 506015P 44499.000 U | 4.50000 200245.50]
SHEAR CONNECTOR, GALVANIZED | |
0151 506021P 3775.000 SF | 90.00000 339750.00]
STEEL GRID FLOORING | |
0152 506021P 745.000 SF | 95.00000 70775.00|
STEEL GRID FLOORING CONCRETE FILLED | |
SIDEWALK | | |
0153 506040P 1.000 U© | 7500.00000 7500.00|
| |

STEEL REPAIR, TYPE 1
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CALL ORDER : 118 CONTRACT ID : 11118 COUNTIES : MIDDLESEX
LETTING DATE : 07/14/11 10:00AM DISTRICT : Cl
SET-ASIDE

7 ) U5944

( ( )
UNION PAVING & CONSTR CO INC

( )

|
|
LINE NO / ITEM CODE / ALT
|

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0154 506040P 1.000 U© | 8000.00000 8000.00|
STEEL REPAIR, TYPE ___ 2 | |
0155 506040P 3.000 U | 8000.00000 24000.00]
STEEL REPAIR, TYPE __ 3 | |
0156 507015P 397.000 LF | 400.00000 158800.00]
STRIP SEAL EXPANSION JOINT ASSEMBLY | |
0157 507016P 132.000 LF | 1400.00000 184800.00]
FINGER JOINT EXPANSION DAM | |
0158 507024P 1560.000 CY | 800.00000 1248000.00]
CONCRETE BRIDGE DECK, HPC | |
0159 507033P 300.000 CY | 875.00000 262500.00]
CONCRETE BRIDGE SIDEWALK, HPC | |
0160 507042P 1465.000 LF | 225.00000 329625.00]
4-BAR OPEN STEEL PARAPET | |
0161 507048M 620.000 LF | 100.00000 62000.00]
24" BY 32" CONCRETE BARRIER CURB, BRIDG | |
0162 507051P 570.000 cCY | 0.01000 5.70]|
CONCRETE BRIDGE APPROACH | |
0163 507053P LUMP | 600000.00000 600000.00]
BEAM JACKING | |
0164 507055P 125.000 LF | 375.00000 46875.00|
FIVE BAR OPEN STEEL PARAPET | |
0165 508006M 18.000 U | 1200.00000 21600.00]
SCUPPER | | |
0166 508009P 450.000 LF | 135.00000 60750.00]|
8" STEEL ALLOY PIPE | |
0167 511012M 170.000 LF | 2725.00000 463250.00]
COMPOSITE PILE, ___ INCH DIAMETER 12 | |
0168 511015P 875.000 CF | 700.00000 612500.00]
FIBERGLASS REINFORCED PLASTIC LUMBER | |
0169 518014P LUMP | 1000000.00000 1000000.00]
SPAN LOCK | | |
0170 518015P LUMP | 200000.00000 200000.00]
SPAN BALANCE | |
0171 518016P LUMP | 500000.00000 500000.00]
SPAN DRIVE MACHINERY REHABILITATION | |
0172 518019P LUMP | 130000.00000 130000.00]
BARRIER GATE PLATFORM NORTHEAST | |
0173 518019P LUMP | 165000.00000 165000.00]
| |

BARRIER GATE PLATFORM SOUTHEAST
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7 ) U5944

( ( )
UNION PAVING & CONSTR CO INC

( )

|
|
LINE NO / ITEM CODE / ALT
|

CONCRETE ENCASEMENT REMOVAL AND
PAINTING (BEAMS)

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0174 518019P LUMP | 165000.00000 165000.00]
BARRIER GATE PLATFORM SOUTHWEST | |
0175 518019P LUMP | 130000.00000 130000.00]
BARRIER GATE PLATFORM NORTHWEST | |
0176 518022P LUMP | 150000.00000 150000.00]
WARNING GATE PLATFORM SOUTHEAST | |
0177 518022P LUMP | 15000.00000 15000.00]
WARNING GATE PLATFORM NORTHWEST | |
0178 518066M 16.000 MO | 35000.00000 560000.00]
TEMPORARY BRIDGE OPERATION BRIDGE | |
OPERATORS | | |
0179 518066M 24.000 MO | 1700.00000 40800.00]
TEMPORARY BRIDGE OPERATION ELECTRICAL | |
MAINTENANCE | |
0180 518066M 16.000 MO | 3700.00000 59200.00]
TEMPORARY BRIDGE OPERATION GREASING | |
0181 518066M 8.000 MO | 5300.00000 42400.00]|
TEMPORARY BRIDGE OPERATION SNOW REMOVAL | |
0182 518066M 3.000 MO | 4600.00000 13800.00]
TEMPORARY BRIDGE OPERATION BASCULE SPAN | |
BINDING | | |
0183 518113P LUMP | 75000.00000 75000.00]
OPERATOR HOUSE EXPANSION | |
0184 551006M 200.000 SF | 50.00000 10000.00]
REPAIR OF CONCRETE DECK, TYPE B | |
0185 551017M 5172.000 SF | 40.00000 206880.00]
CONCRETE OVERLAY, HPC | |
0186 552003M 1740.000 LF | 22.00000 38280.00]
PRESSURE INJECTION, CONCRETE CRACKS | |
0187 554003P LUMP | 150000.00000 150000.00]
POLLUTION CONTROL SYSTEM | |
0188 554006P LUMP | 95000.00000 95000.00]
HAND/POWER TOOL CLEANING AND PAINTING | |
0189 554009P LUMP | 525000.00000 525000.00]
NEAR-WHITE BLAST CLEANING AND PAINTING | |
0190 554012P LUMP | 10000.00000 10000.00]
TESTING, IF AND WHERE DIRECTED | |
0191 554017P 4700.000 SF | 40.00000 188000.00]
| |
| |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0192 555003M 3900.000 SF | 225.00000 877500.00|
SUBSTRUCTURE CONCRETE REPAIR TIDAL ZONE | |
CONCRETE REMOVAL | |
0193 555003M 14600.000 SF | 160.00000 2336000.00]|
SUBSTRUCTURE CONCRETE REPAIR TIDAL ZONE | |
CONCRETE JACKETING | |
0194 555010M 95.000 SF | 100.00000 9500.00]|
REPAIR OF CONCRETE, TYPE E | |
0195 555011M 390.000 SF | 135.00000 52650.00]
REPAIR OF CONCRETE, TYPE D | |
0196 555020M 154.000 U | 1600.00000 246400.00]
SUBSTRUCTURE CONCRETE REPAIR, BEARING | |
PEDESTAL | | |
0199 607090P 48.000 LF | 300.00000 14400.00]|
CONCRETE TRANSITION SECTION | |
0200 657003P LUMP | 130000.00000 130000.00]
TEMPORARY SUPPORT, UTILITY | |
0201 701006P 250.000 LF | 30.00000 7500.00|
3/4" RIGID METALLIC CONDUIT | |
0202 701006P 1200.000 LF | 42.00000 50400.00|
3/4"™ RIGID METALLIC CONDUIT PVC COATED | |
0203 701009P 1000.000 LF | 39.00000 39000.00]
1" RIGID METALLIC CONDUIT | |
0204 701010P 1000.000 LF | 52.00000 52000.00|
1" RIGID METALLIC CONDUIT, PVC COATED | |
0205 701011P 700.000 LF | 75.00000 52500.00]
1 1/2" RIGID METALLIC CONDUIT, PVC | |
COATED | | |
0206 701012P 250.000 LF | 46.00000 11500.00]
1 1/2" RIGID METALLIC CONDUIT | |
0207 701015P 750.000 LF | 65.00000 48750.00]
2" RIGID METALLIC CONDUIT | |
0208 70101e6P 750.000 LF | 90.00000 67500.00]
2" RIGID METALLIC CONDUIT, PVC COATED | |
0209 701018P 500.000 LF | 80.00000 40000.00]|
2 1/2"™ RIGID METALLIC CONDUIT | |
0210 701018P 130.000 LF | 110.00000 14300.00]|
2 1/2"™ RIGID METALLIC CONDUIT PVC COATE | |
0211 701020P 480.000 LF | 140.00000 67200.00|
| |

3" RIGID METALLIC CONDUIT, PVC COATED
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7 ) U5944

( ( )
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|

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0212 701207pP 400.000 LF | 8.00000 3200.00]
SERVICE WIRE, NO. 1/0 AWG | |
0213 701218P 750.000 LF | 16.00000 12000.00]
SERVICE WIRE, 250 KCMIL | |
0214 701320P 500.000 LF | 6.00000 3000.00]
#2 COPPER CONDUCTOR | |
0215 701322P 400.000 LF | 13.00000 5200.00]
#4/0 COPPER CONDUCTOR | |
0216 701324P 1000.000 LF | 4.00000 4000.00]
#6 COPPER CONDUCTOR | |
0217 701325P 1000.000 LF | 3.00000 3000.00]
#8 COPPER CONDUCTOR | |
0218 701330P 10000.000 LF | 2.70000 27000.00]
#10 COPPER CONDUCTOR | |
0219 701331P 40000.000 LF | 2.50000 100000.00]
#12 COPPER CONDUCTOR | |
0220 750003P 3.000 U | 6000.00000 18000.00]|
FLASHER AND SOUNDER | |
0221 750015P LUMP | 415000.00000 415000.00]
PROGRAMMABLE LOGIC CONTROLLER SYSTEM | |
0222 750018P 2.000 U | 85000.00000 170000.00]|
FLUX VECTOR DRIVE AND CABINET | |
0223 750021P 1.000 U | 51000.00000 51000.00]
MOTOR BRAKES | |
0224 750024P 2.000 U | 57000.00000 114000.00]
MACHINERY BRAKES | |
0225 750028P LUMP | 62000.00000 62000.00]
DATA LOGGER | |
0226 750030P 1.000 U© | 82000.00000 82000.00]
VECTOR DUTY MOTOR | |
0227 750031P 1.000 U | 170000.00000 170000.00]
MOTOR CONTROL CENTER | |
0228 750034P LUMP | 9000.00000 9000.00|
CHANNEL FLOOD LIGHTS | |
0229 750036P 2.000 U | 100000.00000 200000.00]
TRAFFIC WARNING GATE | |
0230 750038P 4.000 U | 150000.00000 600000.00]
DRAW BRIDGE BARRIER GATE | |
0231 750043P LUMP | 47000.00000 47000.00]|
| |

CONTROL DESK |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0232 750043P LUMP | 40000.00000 40000.00]
CONTROL DESK PANELVIEW PLUS CE | |
0233 750048P LUMP | 100000.00000 100000.00]
DEMOLITION AND REMOVAL | |
0234 750050P LUMP | 170000.00000 170000.00]
ELECTRICAL WORK SPARE PARTS | |
0235 750050P LUMP | 16000.00000 16000.00|
ELECTRICAL WORK WORKING DRAWINGS AND | |
SAMPLES | | |
0236 750050P LUMP | 335000.00000 335000.00]
ELECTRICAL WORK DIESEL ENGINE GENERATOR | |
0237 750050P LUMP | 40000.00000 40000.00|
ELECTRICAL WORK TRAFFIC SIGNALS | |
0238 750050P LUMP | 43000.00000 43000.00]
ELECTRICAL WORK NAVIGATION LIGHTS | |
0239 750050P LUMP | 43000.00000 43000.00|
ELECTRICAL WORK ELECTRICAL HEATING | |
0240 750050P LUMP | 6000.00000 6000.00]|
ELECTRICAL WORK PROVISIONS FOR AIR | |
CONDITIONING | |
0241 750050P LUMP | 6000.00000 6000.00]|
ELECTRICAL WORK PROVISIONS FOR ELECTRIC | |
HOT WATER HEATER | |
0242 750050P LUMP | 11000.00000 11000.00]|
ELECTRICAL WORK PROVISIONS FOR ROADWAY | |
LIGHTING | | I
0243 750050P LUMP | 22000.00000 22000.00|
ELECTRICAL WORK AIR HORN | |
0244 750050P LUMP | 8000.00000 8000.00|
ELECTRICAL WORK MODIFCATIONS TO | |
SUBMARINE TERMINAL | |
0245 750050P LUMP | 15000.00000 15000.00]|
ELECTRICAL WORK HEAT TRACE | |
0246 750050P LUMP | 43000.00000 43000.00]
ELECTRICAL WORK CONTROL HOUSE WIREWAY | |
0247 750050P LUMP | 67000.00000 67000.00]
ELECTRICAL WORK JUNCTION BOXES | |
0248 750050P LUMP | 11000.00000 11000.00]|
| |

ELECTRICAL

WORK TRANSFORMERS
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NION PAVING & CONSTR CO INC |
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
0249 750050P LUMP 143000.00000 143000.

ELECTRICAL
EQUIPMENT
0250 750050P

ELECTRICAL
PROVISIONS
0251 750050P
ELECTRICAL
SWITCHES
0252 750050P
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CALL ORDER : 118 CONTRACT ID : 11118 COUNTIES MIDDLESEX
LETTING DATE : 07/14/11 10:00AM DISTRICT : Cl
SET-ASIDE
| ( 7 ) U5944 [ ( ) I ( )
|[UNION PAVING & CONSTR CO INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0266 506040P 1.000 U© | 7000.00000 7000.00| |
STEEL REPAIR, TYPE ___ 4 | | |
0267 506040P 1.000 U | 7500.00000 7500.00 |
STEEL REPAIR, TYPE ____ 5 | | |
SECTION TOTALS | $ 22,553,975.20] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 32,182,929.00] $ 0.00] $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANS
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTE

SIGNED,

CRIPT OF THE
IF ANY, IN
D.



